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GSAR 553.370-300-1 for distribution
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1. DATE OF ORDER
 09/25/2018

2. ORDER NUMBER
 47QFWA18F0089

3. CONTRACT NUMBER
 GS00Q09BGD0010

4. ACT NUMBER
 A21911822

FOR
 GOVERNMENT

 USE
 ONLY

5. ACCOUNTING CLASSIFICATION 6. FINANCE DIVISION
FUND

 285F
ORG
CODE

 Q07FA000

B/A CODE
 AA20

O/C CODE
 25

AC
 

SS
 

VENDOR NAME
 

FUNC
CODE

 AF151

C/E
CODE

 H08

PROJ./PROS.
NO.

 

CC-A
 

MDL
 

FI
 

G/L DEBT
 

W/ITEM
 

CC-B
 

PRT./CRFT
 

AI
 

LC
 

DISCOUNT
 

7. TO: CONTRACTOR (Name, address and zip code) 

 AMERICAN SYSTEMS CORPORATION
 14151 PARK MDW DR STE 500

 CHANTILLY, VA 20151-2272
 United States

 

8. TYPE OF ORDER
 B. DELIVERY

REFERENCE YOUR
 

Please furnish the following on the terms specified on both sides of
the order and the attached sheets, if any, including delivery as
indicated.

 
This delivery order is subject to instructions contained on this side
only of this form and is issued subject to the terms and conditions
of the above numbered contract.

 
C. MODIFICATION NO.

 P00000
 TYPE OF MODIFICATION:

  

AUTHORITY FOR
ISSUING

 

9A. EMPLOYER'S IDENTIFICATION
NUMBER

9B. CHECK, IF APPROP
WITHHOLD 20%

 

Except as provided herein, all terms and conditions of the original
order, as heretofore modified, remain unchanged.

 

10A. CLASSIFICATION
 Other than one of the preceding

10B. TYPE OF BUSINESS ORGANIZATION
 C. Corporation

11. ISSUING OFFICE (Address,
zip code, and telephone no.) 
GSA Region 07

 Kervin T Dupart
 819 TAYLOR ST
 FORT WORTH, TX 76102-6124

 United States
 (817) 978-0602

 

12. REMITTANCE ADDRESS
(MANDATORY) 
AMERICAN SYSTEMS CORPORATION

 13990 PARKEAST CIRCLE
 CHANTILLY,VA 20151

 United States
 

13. SHIP TO(Consignee address, zip code and telephone no.) 
Jeremy B Whitmore

 660 A Street West, Hanger 74
 Randolph AFB, TX 78150

 United States
 (210) 652-4826

 

14. PLACE OF INSPECTION AND ACCEPTANCE
 Jeremy B Whitmore

 660 A Street West, Hanger 74
 Randolph AFB, TX 78150

 United States
 

15. REQUISITION OFFICE (Name, symbol and telephone no.) 
Janet D Gilliam

 307 DWYER AVENUE
 SAN ANTONIO, TX 78204-0000

 United States
 210-707-2742
 

16. F.O.B. POINT
 Destination

17. GOVERNMENT B/L
NO.

 

18. DELIVERY F.O.B. POINT ON OR 
 BEFORE 09/25/2019

19. PAYMENT/DISCOUNT TERMS
 NET 30 DAYS / 0.00 % 0 DAYS / 0.00 % 0

DAYS

20. SCHEDULE 
ITSS Project Number: ID07180022 Training System Support Center (TSSC) for the ANG C-130 Multi-Mission Crew Trainer (MMCT) 

  
ACT #: A21911822

  
a. This is a Hybrid Firm Fixed Price (FFP) task order with Time & Material (T&M) Other Direct Costs (ODCs), Cost Reimbursable (CR) Travel and
CAF. The task order consists of a one year base period and four option years. 

  
This is a severable requirement.

  
Travel shall be a cost-reimbursable expense. No G&A or other administrative fees shall be allowed on travel. 

  
American Systems Corporation Technical Package and Pricing Spreadsheet (submitted/dated September 19, 2018) are hereby fully incorporated
into the task order.

  
The contractor shall provide all labor and services in accordance with the Performance Work Statement (PWS) dated August 16, 2018 and the
proposal provided by the contractor on the date stated above. The Government is not obligated to reimburse the contractor for costs incurred in
excess of the total amount awarded on this task order, and the contractor is not obligated to continue performance under this contractor or
otherwise incur costs in excess of the work requirements outlined in the PWS, the contractor's proposal, and this SF 300.

  
The total dollar amount for the Base Year is $4,862,707.72. All CLINs are fully funded. The amount of $4,862,707.72 is added at this time as
follows: 

  
Labor - 
ODCs - 

 Travel - 
CAF - 

  
Contractor shall not incur costs or provide services that will exceed the funded amount expressed in the task order, which is $4,862,707.72.00.
Changes to this task order shall be made in writing only, and shall not be made by anyone other than the Contracting Officer.

  
b. Period of Performance and Awarded Amounts

 Base: September 26, 2018 - September 25, 2019 / $4,862,707.72

B-4
B-4

B-4
B-4

B-4

B-4B-6

B-6
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CLIN 0001 - 
 CLIN 0002 - 
 CLIN 0003 - 

 CLIN 0004 - 
  

Option Year 1: September 26, 2019 - September 25, 2020 / $5,553,182.93
 CLIN 1001 - 

 CLIN 1002 - 
 CLIN 1003 - 

 CLIN 1004 - 
  

Option Year 2: September 26, 2020 - September 25, 2021 / $5,635,486.31
 CLIN 2001 - 

 CLIN 2002 - 
 CLIN 2003 - 

 CLIN 2004 - 
  

Option Year 3: September 26, 2021 - September 25, 2022 / $5,719,470.71
 CLIN 3001 - 

 CLIN 3002 - 
 CLIN 3003 - 

 CLIN 3004 - 
  

Option Year 4: September 26, 2022 - September 25, 2023 / $5,805,117.17
 CLIN 4001 - 

 CLIN 4002 - 
 CLIN 4003 - 

 CLIN 4004 - 
  

Total Base plus Four Option Years: $27,575,964.84
  

Option to Extend Services: September 26, 2023 - March 25, 2024 (or any six month period following any of the end dates referenced above in the
base period of performance through the Option Year 1 period of performance, as required by the Government.)

  
c. Option periods were evaluated at the time of task order award. The option periods included in this task order shall be exercised in accordance
with FAR clauses 52.217-8 and 52.217-9, and GSAM 552.217-71. Options may be exercised at the discretion of the Government, within the terms
expressed in the aforementioned clauses. Options shall be exercised at the dollar values accepted in the contractor's original proposal at the time
of award.

 
ITEM NO.

  
(A)

 

SUPPLIES OR SERVICES
  

(B)
 

QUANTITY
 ORDERED
 (C)

 

UNIT
  

(D)
 

UNIT PRICE
  

(E)

AMOUNT
  

(F)
0001 FFP Labor - Base Year 1 lot

0002 T&M ODCs - Base Year 1 lot

0003 CR Travel - Base Year 1 lot

0004 CAF 1 lot

21. RECEIVING OFFICE (Name, symbol and telephone no.) 
Trainer Development Divsion, (210) 652-4826

TOTAL
 From
 300-A(s)

22. SHIPPING POINT
 Specified in QUOTE

23. GROSS SHIP WT.
 

GRAND
 TOTAL $4,862,707.72

24. MAIL INVOICE TO: (Include zip code) 
 
General Services Administration (FUND)

 The contractor shall follow these Invoice
Submission Instructions. The contractor shall
submit invoices electronically by logging into
the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and
creating the invoice for that order. For
additional assistance contact the ASSIST
Helpdesk at 877-472-4877. Do NOT submit any
invoices directly to the GSA Finance Center
(neither by mail nor via electronic submission).

 

25A. FOR INQUIRIES REGARDING PAYMENT
CONTACT:

 GSA Finance Customer Support

25B. TELEPHONE NO.
 816-926-7287

26A. NAME OF CONTRACTING/ORDERING
OFFICER(Type) 
Kervin T Dupart

26B. TELEPHONE NO.
 (817) 978-0602

26C. SIGNATURE
 Kervin T Dupart 09/25/2018

GENERAL SERVICES ADMINISTRATION
 

1. PAYING OFFICE GSA FORM 300 (REV. 2-93)
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TASK ORDER # ID07180022 
 
 
 
 
 
 
 
 
 

Performance Work Statement (PWS) 
 

FOR THE 
 

Training System Support Center (TSSC)  
for the 

Air National Guard (ANG)  
C-130 Multi-Mission Crew Trainer (MMCT) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

In Support of the 
 

Air National Guard (ANG) 
 
 

DATE 
16 August 2018 
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1.0 INTRODUCTION 
The C-130H2 Multi-Mission Crew Trainer (MMCT) is a full-scale replica of the C-130H2 
cockpit. It provides pilot, copilot, and flight engineer training systems that are fully populated 
with touch-screen switches, knobs, and displays that are representative of the location and 
appearance of a C-130H2 MMCT Weapons System Trainer (WST). 
The ANG requirement is for the C-130 MMCT device to be delivered to sixteen (16) ANG 
contiguous United States (CONUS) locations, and will require training system support and field 
support through the implementation of a C-130 MMCT Training System Support Center (TSSC).  
The C-130 MMCT TSSC will be a central technical and sustainment hub to support C-130 
MMCT activities. 

1.1 RELOCATABLE SIMULATION SHELTER (RSS) 
A Relocatable Simulation Shelter (RSS) is a self-contained, purpose-built, weatherproof, 
electrically powered, climate-controlled, and protected environment for the human occupants and 
simulator training device(s). The RSS includes self-contained environmental control through 
integral air conditioning/heating units, humidity control, fire detection and suppression, and 
integral lighting. The RSS is transportable using conventional commercial vehicles, and meets the 
road size and weight restrictions.   
The RSS is considered part of the C-130 MMCT device equipment, and as such, the C-130 
MMCT TSSC shall be responsible for the OM&S of the RSS.  

1.2  C-130 MMCT LOCATIONS 
Table 1 outlines the C-130 MMCT locations requiring support through FY19, including a 
notation for those C-130 MMCT devices which, as of the date of this PWS, we know will be 
housed in an RSS.   
 

Table 1. Training Device Locations 

 Unit Location No. of Systems RSS 
1 TSSC, QD-VA 1  
2 Mansfield, OH 1  
3 Bradley, CT 1  
4 Great Falls, MT 1  
5 St Joseph, MO 2 Y (2X) 
6 Savannah, GA 1  
7 Schenectady, NY 1 Y (1X) 
8 New Castle, DE 1 Y (1X) 
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 Unit Location No. of Systems RSS 
9 Peoria, IL 1  
10 St. Paul, MN 1 Y (1X) 
11 Cheyenne, WY 1  
12 Louisville, KY 1 Y (1X) 
13 Charleston, WV 1  
14 Little Rock, AR 1  
15 Ft. Worth, TX 1  

  16 5 

1.2.1 C-130 MMCT Connectivity to Combat Air Forces (CAF) Distributed Mission 
Operation (DMO) Connectivity 

The C-130 MMCT CAF DMO connects via Air Reserve Component Network (ARCNet). The 
Distributed Training Operations Center (DTOC) at the 132 FW in Des Moines operates and 
maintains the ARCNet.  The DTOC organizes DMO events for ANG and Air Force Reserve 
Combat pilots.  The requirements to operate on the ARCNet is the same as CAF DMO.  
However, connections to the CAF DMO will be made through the DTOC to the Combat Air 
Force (CAF) Distributed Training Center Network (DTCN).   

1.3 SCOPE 
This document establishes the requirements for the C-130 MMCT TSSC contract with GSA. The 
requirements defined herein establish the scope of tasks, products, and services that may be 
exercised through program-specific tasks. The following tasks fall within the scope of this effort: 

• Paragraph 3.1: Program Management/Systems Engineering. This includes all support, not 
considered co-located at the unit/base, such as: financial management, personnel 
management, program security, safety, subcontract management configuration 
management, cybersecurity support (including security and virus scans), sustainment 
engineering and planning, and managing technology insertion.  

• Paragraph 3.2: Contractor Operations and Maintenance Support (COMS). Support 
includes operations, maintenance, and sustainment (OM&S) activities at operational 
locations, such as:  

• Managing a support package, to include replenishment of spares, required to sustain 
the C-130 MMCT devices   

• Managing program equipment, to include facilities and shelters. 
• Supporting trade studies, analysis, and technology insertion events. 
• Interoperability: DMO integration, testing, and sustainment. 
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• Qualification and Test support: test planning, integration and test support, support for 
Simulator Certification (SIMCERT). 

• Contract transition activities including transfer of responsibility from the prior 
sustainment contract. 

• Paragraph 3.3: Software Maintenance. Management and maintenance of recurring 
software licenses and support, maintenance licenses, software/system integration labs 
(SILs), and software revision updates. 

• Paragraph 3.4: Spares Management. Identification and procurement of spares for the C-
130 MMCT program. 

• Paragraph 3.5: Equipment Management. Identification and procurement of C-130 MMCT 
TSSC equipment, to include the RSS OM&S. 

• Paragraph 3.6: Representational Support. Support of conferences, demonstrations, 
exercises, evaluation events.  

• Paragraph 3.7: Relocation. Support of the relocation of the C-130 MMCT TDs, ancillary 
TD equipment, the RSS, and the TSSC itself, as missions are re-defined. 

• Paragraph 3.8: Travel. All travel in support of this effort, the C-130 MMCT TSSC tasks. 

• Paragraph 3.9: Task Order Transition. Support of follow-on contractual transition 
activities. 

• Paragraph 3.10: Deliverables. Draft and management of Contract Data Requirements 
documentation. 

The period of performance (PoP) for this effort is for one (1) base year, and four (4) option years, 
from date of award. 

2.0 REFERENCE DOCUMENTS 

Unless otherwise specified, the following documents and the version in effect on the date of the 
contract award shall form a part of this PWS to the extent specified herein. Not all are explicitly 
referenced in this PWS. Replaced reference documents shall become part of this PWS, and 
replace the following reference documents in the tables below. 

Table 2. DoD Publications, Specifications and Standards 

Document # Revision Date Title 

AFI 17-101  02 Feb 17 Risk Management Framework (RMF) for Air Force 
Information Technology (IT) 

AFI 17-130  18 Oct 16 Air Force Cybersecurity Program Management 

AFI 17-1303  20-Mar-15 Cybersecurity Workforce Improvement Program 

AFI 31-501  27 Jan 05 Personnel Security Program Management 
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Document # Revision Date Title 
AFI 31-601  29 Jun 05 Industrial Security Program Management 

AFI 36-2251  5 Jun 09 Management of Air Force Training Systems 

AFI 91-204  12 Feb 14 Safety Investigations and Reports 

AFMAN 17-1303  10 Feb 17 Cybersecurity Workforce Improvement Program 

AFMPAM 63-128  10 Jul 14 Integrated Life Cycle Management 

AFGM2016_16-01  21 Jan 16 
Air Force Guidance Memorandum on Implementation 
of Authoritative Data Sources for Live, Virtual, and 
Constructive Operational Training (LVC-OT) Systems 

CNSS Instruction 
1253  27 Mar 14 Security Categorization and Control Selection for 

National Security Systems 

DFARS 211.106  18 Nov 13 Purchase Descriptions for Service Contracts 

DFARS 252.211-7003  Dec 13 Item Unique Identification and Valuation 

DoDI 5200.02 Change 1 09 Sep 14 Personnel Security Program 

DoDI 5200.44 Change 1 25 Aug 16 Protection of Mission Critical Functions to Achieve 
Trusted Systems and Networks 

DoD 5220.22-M Change 2 18 May 06 National Industrial Security Program Operating Manual 
(NISPOM) 

DoDI 5230.24 Change 1 28 Apr 16 Distribution Statements on Technical Documents 

DoDI 6055.01  14 Oct 14 DoD Safety and Occupational Health (SOH) Program 

DoDI 8500.01  14 Mar 14 Cybersecurity 

DoDI 8510.01 Change 1 24 May 16 Risk Management Framework (RMF) for DoD 
Information Technology (IT) 

DoD 8570.01-M Change 4 10 Nov 15 Information Assurance Workforce  Improvement 
Program 

MIL-STD-882 E 11 May 12 Military Standard, System Safety Program 
Requirements 

TO 00-35D-54  1 Sep 15 USAF Deficiency Reporting, Investigation, and 
Resolution 

 
 
 

Table 3. Other Reference Publications 

Document # Revision Date Title 



  
 ID07180022 

 16 August 2018 

Page 6 of 132 

 

Document # Revision Date Title 
ANSI/EIA 632  1 Sep 03 Processes for Engineering a System 

ANSI/EIA-836 B 26 Sep 15 Configuration Management Data Exchange and 
Interoperability 

ASTM D3951-10   Standard Practice for Commercial Packaging 

Federal Information 
Processing Standards 
(FIPS) Publication 
199 

 Feb 04 Standards for Security Categorization of Federal 
Information and Information Systems 

NIST SP 800-161  1 Apr 15 Supply Chain Risk Management practices for 
Federal Information Systems and Organizations 

ISO/IEC/IEEE 
15289:2015  21 May 15 Systems and Software Engineering 

NIST 800-18 1 1 Feb 06 Guide for Developing Security Plans for Federal 
Information Systems 

NIST SP 800-53 4 Apr 13 Recommended Security Controls for Federal 
Information Systems and Organizations 

SAE AS5553A A 21 Jan 013 Fraudulent/Counterfeit Electronic Parts; 
Avoidance, Detection, Mitigation, and Disposition 

2.1.1 Order of Precedence in Contractual Requirements 
In the event of a conflict between the text of this document and the references cited herein, the 
text of this document takes precedence. Nothing in this document, however, supersedes 
applicable laws and regulations unless a specific exemption has been obtained.  

3.0 PERFORMANCE REQUIREMENTS 

3.1 PROGRAM MANAGEMENT/SYSTEMS ENGINEERING  

3.1.1 Program Management  
The Contractor shall establish and implement a program management office function to manage 
all technical performance, reliability, maintainability, schedule, and data delivery requirements 
of the contract. The Program Manager shall serve as the main point of contact for this effort. 
The Contractor shall plan and manage daily operations and activities associated with providing 
this requirement to ensure the necessary processes and activities are performed to provide an 
effective and acceptable system. The Contractor shall employ effective management tools and 
methods to assure control of cost, schedule, and performance.  
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The Contractor shall provide technical support to the program office throughout the duration of 
this effort. This includes post-installation support, which includes, but is not limited to: 
development of engineering and technical data, responding to requests for technical assistance, 
and development of technical alternatives to remedy Government-identified issues. As needed, 
the Contractor shall conduct, support, or participate in program management and technical 
reviews, meeting, and conferences to ensure effective and efficient project execution.  
The Contractor shall provide a master schedule, to include development, delivery, installation 
and test schedule, for Government review and approval, within six (6) weeks of award.  
The Contractor shall be responsible for storage, staging, and deployment of any equipment and 
materials provided as part of this project, unless otherwise mutually agreed upon by the 
Government and the Contractor.  
The Contractor shall submit a monthly status report (MSR) summarizing accomplishments, risks, 
travel, and any comments and/or concerns of note.   
CDRL A001, DI-MGMT-80227/T, Progress Report 

3.1.1.1 Risk Management 
The Contractor shall implement an integrated risk management program. The Contractor shall 
perform continuous and comprehensive risk analysis efforts to identify, prioritize, and manage 
all risks. The Contractor shall propose alternatives to mitigate the effects of identified risks, and 
shall define criteria for initiation of alternatives. The Contractor shall provide the Government 
access to its risk management plan through the internet or Contractor’s electronic database. The 
Contractor shall present the risk status at the PMR.  
The Contractor shall include Government-identified risks in their risk management program. The 
Contractor shall use Air Force Pamphlet 63-128, Chapter 12 as a guide to developing the risk 
management program. 

3.1.1.2 Associate Contractor Agreements (ACAs) 
The Contractor shall enter into Associated Contractor Agreements (ACAs), as required, for any 
portion of the contract requiring joint participation in the accomplishment of the Government’s 
requirement.  The agreements shall include the basis for sharing information, data, technical 
knowledge, expertise, and/or resources essential to the integration of the ANG, which shall 
ensure the greatest degree of cooperation for the development of the program to meet the terms 
of the contract.  Associate contractors are listed in Table 4 below.   
As necessary for specific tasks, the Contractor shall enter into ACAs for exchanging data, 
accessing and using third party software and equipment, receiving technical support, working 
interface issues, and/or agreeing on equipment use and time. At a minimum, the following areas 
shall be included or addressed in all ACAs: 
ACAs shall include the following general information: 

• Identify the associate contactors and their relationships. 
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• Identify the program involved and the relevant Government contracts of the associate 
contractors. 

• Describe the associate contractor interfaces by general subject matter.  

• Specify the categories of information to be exchanged or support to be provided.  

• Include the expiration date (or event) of the ACA.  

• Identify potential conflicts between relevant Government contracts and the ACA; include 
agreements on protection of proprietary data and restrictions on employees.  

• A copy of such agreement shall be provided to the Contracting Officer for review before 
execution of the document by the cooperating contractors.  

• The Contractor is not relieved of any contract requirements or entitled to any adjustments 
to the contract terms because of a failure to resolve a disagreement with an associate 
contractor.  

• Liability for the improper disclosure of any proprietary data contained in or referenced by 
any agreement shall rest with the parties to the agreement, and not the Government. 

• All costs associated with the agreements are included in the negotiated cost of this 
contract. Agreements may be amended as required by the Government during the 
performance of this contract.  

• The following contractors are associate contractors with whom agreements are required: 

 

 

Table 4. Other Reference Publications 

Contractor Address Program/Contract 

RiverTech, LLC 10807 New Allegiance Drive, 
Suite350-200 
Colorado Springs, CO 80921-
3796 

502 Trainer Development 
Squadron (TDS) 

 
In the event the Contractor and associate Contractor(s) cannot agree on the responsibilities of 
both parties, each Contractor shall submit justifications for adjudication by the Procurement 
Contracting Officer (PCO).     

3.1.1.3 Subcontractor Management 
The Contractor shall manage and integrate subcontractors into the program in accordance with 
(IAW) the Program Management Plan (PMP). The Contractor shall ensure the requirements of 
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this contract are consistently applied to all subcontracts and associate contracts. The Contractor 
shall ensure that subcontractors and vendors have incorporated necessary program elements 
ensuring compatibility of supplied equipment to any device being modified. 
CDRL B0025, DI-MGMT-81797, Program Management Plan 

3.1.2 Cost, Schedule, and Performance Control  
The Contractor shall provide a contractor-format, cost burn-rate report, on a monthly basis. The 
cost report should be categorized into the following eight categories: 

• Program Management 

• COMS 

• Software Maintenance 

• Spares 

• Equipment 

• Representational 

• Relocation 

• Travel 
The Contractor shall reflect total budget for each cost category, amount used as of report date, 
and burn-rate percentage.  

3.1.3 Reviews and Meetings  

3.1.3.1 Program Meetings 
When practical, meetings may be conducted virtually (i.e., web-based, teleconference, Video 
Teleconference Communication (VTC), Defense Connect Online, etc.) as long as desired 
meeting/conference objectives can be achieved. Audio teleconference or VTC shall be available 
for all scheduled meetings. 
When directed by the Government Program Office (GPO), the Contractor shall host, chair, or 
participate in meetings, including aircraft-associated meetings which impact the C-130 MMCT 
Program, and provide minutes/trip reports for those same meetings. The Contractor shall provide 
agendas, briefing materials, and minutes for all C-130 MMCT meetings that they host/manage. If 
the Contractor is running the meeting, the Contractor shall provide necessary briefing materials 
before the presentation begins. 
All arrangements for meeting rooms, audio-visual equipment, etc., including room rentals, for 
Contractor-hosted C-130 MMCT meetings, or GPO-requested “Government Only” meetings, 
shall be the Contractor’s responsibility.  
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3.1.3.1.1 Post Award Conference 
A Post Award Conference (PAC) shall be held within thirty (30) calendar days after becoming 
100% responsible for the contract at the TSSC. This conference shall introduce key participants, 
and identify points of contact. The PCO will lead the discussion so all parties understand the 
scope of the work. The Contractor shall document the PAC. 

3.1.3.1.2 Program Management Review (PMR) 
The Contractor shall support and document the results of C-130 MMCT Program Management 
Reviews (PMRs), which will be conducted two (2) times a year.  At a minimum, attendees will 
include the GPO, TSSC representative(s), and NGB/A3M.     

3.1.3.1.2.1 PMR Content  
The Contractor shall, at a minimum, address the following items at PMRs, though additional 
items may be added upon GPO direction and the Contractor may discuss other items. The 
Contractor shall clearly delineate items presented in the PMR that differ significantly from status 
provided in program Contract Data Requirements Lists (CDRLs).  

• Program Health. A discussion of the C-130 MMCT program health and its current status 
in meeting device availability requirements.  

• The Contractor shall summarize program successes, as well as program issues, during 
the reporting period and discuss how they impact training. The summary shall 
emphasize benefits and impacts to the Government (i.e., cost, schedule, or technical 
benefits).  

• Action Item Status. 

• Risk Status. A discussion on program risks including current status of each program and 
project risk, the mitigation plans, and the recovery plans as appropriate. Each risk 
identified within the program shall be discussed with its current status, including 
trigger-point (i.e., the watch parameter for this risk that triggers when a risk is realized) 
information. All risks shall be discussed, even those risks assumed by the Contractor, as 
all risks can affect program performance as well.  Each risk shall have a POC assigned. 

• Limitations on Subcontracting. The Contractor shall report their, as well as any 
subcontractors’, level of effort. 

• Site Status. Facility projects, device interface status and issues, and other site issues 
including site management and security.  

• ECP/CCP/DEV/1067s Status. Status on major ECP/CCP/DEV/1067 projects shall be 
presented. Status includes schedule and performance status and any blocks to completion.  

• Trade Study Status. Status on any trade studies being developed or those already 
submitted.  

• Deficiency Report (DR) Status. Status on the program’s overall DR status. This includes 
in-scope, out-of-scope, and enhancement DRs. The status shall include the initial 
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identification date, the original planned closure date, the current planned closure date, the 
responsible organization/personnel assigned, the current resolution status, the priority, 
brief description of the DR, and the impact if not closed.  

• Quality. Address quality issues.  

• Diminishing Manufacturing Sources (DMS). Status looking out at least one year. 

• Cybersecurity status and review: review ATO documentation, security plans, and 
processes at least annually for currency and applicability 

• Other issues identified by either the Contractor or the Government.  

3.1.3.1.3 Monthly Program Teleconference 
The Contractor shall arrange for and host a monthly teleconference to discuss program issues and 
concerns, including document deliveries, TSSC issues/concerns, Operational Site activities and 
limitations, Help Desk activities, Cybersecurity/Information Assurance, Logistics 
issues/concerns, and Program Action Item status. 

3.1.3.2 Conferences, Evaluations, and Demonstrations 
The Contractor representative shall attend other conferences when requested by the PCO. All 
conference travel costs shall be reimbursed via a no-fee cost reimbursable Contract Line Item 
Number (CLIN).  
The Contractor shall provide manpower for the Air National Guard (ANG) booth exhibit and 
demonstrate the versatility and multiple-integration capabilities of ANG products which are 
essential to the continued modernization of modeling and simulation within the ANG.  
The Contractor shall provide a trip report for every conference attended, no later than thirty (30) 
days after trip completion.  

CDRL B0026, DI-MISC-81943, Trip/Travel Report 

3.1.4 Quality Assurance  
The Contractor shall provide NGB/A3M, the Contracting Officer’s Representative (COR), and 
other Government personnel, as requested, access to all quality-related C-130 MMCT records 
and data.   

3.1.4.1 Quality Assurance (QA) Plan 
The Contractor shall document processes to provide, implement, and maintain a C-130 MMCT 
QA program applicable to all program and project efforts that are equivalent to one certified to 
ISO 9001:2008, as a means of ensuring that the requisite quality assurance oversight is exercised 
in fulfilling the requirements of this effort. The Contractor shall provide the program QA Plan as 
part of the PMP.   
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3.1.4.2 Quality Control Audits  
The PCO designated COR will verify the Contractor’s performance at these locations. The COR 
will have access to the Contractor’s records/documentation to confirm contractual requirements 
are met before verifying and recommending payment for supplies/services rendered. The COR 
will use the Contract Field Service Report to verify Contractor performance.   
The Contractor shall provide assistance during Government quality assurance inspections and 
audits upon request. The COR will document all discrepancies found during Government 
inspections, audits and surveillances on Corrective Action Requests (CARs). 

3.1.4.2.1 Performance Standards and Performance Requirements Summary (PRS) 
Table 5 provides the Services Summary (SS) portion of the C-130 MMCT QA Surveillance Plan.  
These SS elements shall be used to evaluate the C-130 MMCT prime contract holders’ 
performance and success.  The Contractor Performance Assessment Report (CPAR) will be used 
by the Government as a means to document the Contractor’s successful performance of these 
performance objectives.  The Contractor shall adhere to the Performance Based Service 
Acquisition (PBSA) metrics set forth in Table 5. 
 
 

Table 5. Performance Requirements Summary 

SS Performance 
Objective Performance Threshold Method of 

Surveillance Remedy 

SS-01 

CDRL 
Submissions 
Accurate and 
Complete 

• CDRLs pass first 
Government review 95% of 
the time at initial submission, 
as defined in the CDRL 
• Re-submittal with 
correction of documents 
within 5 work days of 
notification 

100% 
Inspection • Re-performance 

SS-02 TSSC 
Operations 

• No more than 3 
Government identified 
failures within a software 
release 
• Correction of the 
problem/errors within 2 work 
days of notification 

100% 
Inspection 

• Re-performance 
• Document in 
CPAR 

SS-03 
Training 
Device 
Availability  

• Deficiency corrected within 
(48 hrs of being notified of 
failure) 

100% 
Inspection 

• Document in 
CPAR 
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SS Performance 
Objective Performance Threshold Method of 

Surveillance Remedy 

SS-04 
Fidelity of 
Training 
Devices 

Meet ARASQ Rev C, Level 1 
SIMCERT anytime 

SIMCERT 
(semi-

annually) 
Customer 
feedback 

• Decrement 
Availability 
• Document in 
CPAR 
• Discrepancy 
Record 

SS-05 

Training 
System 
Relocation – 
Minimal 
Device 
Damages 
Sustained 

• 95% of all damages 
identified to be corrected 
within 5 calendar days of 
notification 
• Remaining 5% corrected 
within 14 calendar days of 
original notification 

Customer 
Complaint 

• Re-performance 
• Document in 
CPAR 

SS-06 Program 
Security 

100% Compliance with DoD 
and Air Force publications and 
instructions 

Periodic 
Inspection 

CAR 
Re-performance 
Document in 
CPAR 

SS-07 Transition 
Follow Transition Plan IAW 
PWS requirement 
No deviation 

100% 
Inspection 

Re-performance 
Document in 
CPAR 

SS-
08* 

Maintain, 
update, and 
keep master 
and site 
libraries 
current 

No missing documents; 
Documents current Outdated 
documents disposed of 99% 
accuracy correctable to 100% 
within 5 workdays of findings 
All baseline related documents 
include the version number or 
a reference to the correct 
baseline. 

Annually 
• Re-performance 
• Document in 
CPAR 

SS-09 
Device 
Modification 
Discrepancies 

Correct modification 
discrepancies  to 100% by 
modification delivery date 

Test 
Procedures 

• CAR 
• Re-performance 
• Document in 
CPAR 

3.1.5 Data Rights 
All documentation, equipment and media, including all source material/files/etc., developed 
and/or maintained under this contract are the sole property of the Government, without any 
restrictions or limitations, upon delivery to and acceptance by the Government. The Contractor 
shall turn over all such materials to the Government at Government direction or at contract 
completion, expiration, or termination, using applicable CDRLs as guides. 
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3.1.5.1 Proprietary Data 
No proprietary hardware or software shall be included in any modifications or updates to the C-
130 MMCT Training System, unless specifically identified by the Contractor and approved by 
the PCO.  At a minimum, the Contractor shall provide Government-use rights for all new 
hardware or software development and modifications.  The Contractor shall maintain existing 
proprietary hardware or software to ensure current capabilities, and shall replace with 
Commercial Off-the-Shelf (COTS) when modifications to the system allow. 

3.1.5.2 Electronic Data  
The Contractor’s electronic data management system shall provide the Government the 
capability to download, review, comment and approve Contractor-generated data, with an 
appropriate audit trail.   

3.1.5.3 Design Data  
For modifications (i.e., ECPs or TSSC tasks), the Contractor shall be responsible for the 
collection of all design data necessary to comply with the requirements of the contract. The 
Contractor shall enter into agreements with any required Contractor to obtain the necessary data. 
The Contractor and GPO team shall be responsible for generating alternatives if the data is not 
available.   
The Contractor shall maintain the design data and other required data to ensure that C-130 
MMCT configuration is tracked as changes occur and that training system hardware/software 
baselines are clearly traceable to specific data or revisions thereto. The data and changes that 
occur shall be reviewed by the Contractor to determine their impact. The Contractor shall 
identify the changes, and discuss the impact with the Government for GPO approval at the next 
Training System Configuration Working Group (TSCWG).  The Contractor shall not use 
proprietary data unless approved by the Government. 

3.1.6 Contractor and Government Furnished Items and Responsibilities 

3.1.6.1 Contractor Furnished Items and Responsibilities 
Unless otherwise stipulated, the Contractor shall furnish or provide all personnel, personnel 
management and supervision, all related internal supporting business functions (including 
background and “overhead” personnel), materials, supplies, equipment, and facilities to perform 
the full range of technical and administrative services required by this contract.  The Contractor 
shall provide appropriate facilities, support, office and technical equipment and supplies, and 
services for any off-site support related to this contract.  
The Contractor shall be required to acquire property in support of the services of this contract, 
and its subsequent task orders.  Contractor Acquired Property (CAP) is defined as property 
procured by the Contractor, whereby the Government has TITLE after reimbursement for the 
cost of the CAP.  CAP shall be handled in accordance with the instructions in the clause at FAR 
52.245-1. 
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3.1.6.2 Government Furnished Property/Equipment/Information (GFP/E/I) 
The Government will provide access to the appropriate Government-owned reference materials, 
facilities, and equipment necessary in the performance of this effort. As appropriate, the 
Government will provide the necessary materials and services that include, but are not limited to:  
workspace, Government-networked computers or laptops, telephones, secured containers, and 
SIPRNET terminals at Government facilities, required for contractor personnel performing tasks 
on this contract.  
Any property furnished by the Government during the life of this contract shall be tracked by the 
Contractor.  This includes any hardware, software, or supplies that the Contractor shall acquire, 
install, maintain and provide at the direction of the Contracting Officer in order to accomplish 
the specified tasks.  At completion of this contract, all Government-Furnished Equipment, 
including all items purchased through this contract, shall be returned to the Government or 
incorporated into final deliveries or products. 
The Government will provide oversight of the classified security program at Government 
facilities. As part of the oversight activity, the Government will provide the Contractor access to 
Government facilities/areas that house the C-130 MMCT device, and perform security container 
custodian responsibilities that include, but are not limited to, granting contractor personnel 
access to security containers. The Government will authorize the Contractor to facilitate the 
transfer of classified information to the Government activities, and performance of secure area 
end-of-day security checks. 
In addition, the Government will provide access to all Government facilities as necessary, 
including sponsorship for access to non-Government facilities, for execution of all contractor 
tasks. 
If additional GFP/GFE is required, the contractor shall forward a request to the Government at 
least thirty (30) days before the need date.  All GFE or GFP shall be returned, or incorporated 
into the deliverables of this Module, upon completion of the effort. 

3.1.6.3 Handling and Safeguarding of Government Property 
The Contractor shall manage Government property IAW Federal Acquisition Regulations 
(FAR) 45.105. The Contractor shall track and store property, equipment, and information in a 
secure location IAW the Government Property Clause. The Contractor shall protect Government 
assets to prevent damage during the time the Contractor has possession. 

3.1.6.3.1 Property Damage  
When mishaps (Ref AFI 91-204) involving Government property associated with the C-130 
MMCT program occurs, the Contractor shall report the accident or incident as soon as possible, 
but no later than 24 hours following the event, to the COR, via email, regardless of the time of 
day. The Contractor shall assist in securing the scene and the damaged item(s) until released by 
the accident investigative authority as designated by the local Safety Office. 
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If the Government elects to conduct an investigation of the accident, the Contractor shall 
cooperate fully and shall assist Government personnel until the completion of the investigation. 
The Contractor shall include a clause in each of its subcontracts which shall require 
subcontractor cooperation and assistance in accident reporting and investigation. 

3.1.6.3.2 Government Property Disposal/Disposition 
By direction of the PCO or COR, the Contractor shall turn over spares, support equipment, and 
other assets that are no longer serviceable IAW the contract and the current FAR Part 45.6 
provisions. If approved by the GPO, the Contractor shall dispose of identified material through 
the Plant Clearance Automated Reutilization Screening System (PCARSS) process. This 
includes shipment of material to the disposal site(s) as directed by the Plant Clearance Officer. 
If PCARSS is unavailable to the program, the Contractor shall transfer or dispose of items via 
processes approved by the GPO and/or local base authorities.  
The Contractor shall process all items through PCARSS which are no longer required by the 
program and determined to be excess (e.g. removed as a result of a modification). 
The Contractor shall prepare the items for disposal (i.e., removal of classified, sensitive, 
recyclable or precious materials, etc.), and transport the components to the location determined 
by the Plant Clearance Officer. 

3.1.6.4 Hazardous Waste 
The Contractor shall manage Hazardous Materials, including those embedded in the system or 
used during operation or maintenance, as an element of the Systems Engineering process. The 
training system shall not generate or use Class I or Class II Ozone Depleting Substances during 
operation or disposal.   
The Contractor shall comply with the host installation hazardous material management 
(applicable when hazardous materials are used during operations and maintenance activities), 
hazardous waste disposal (applicable when system operation or maintenance activities generate a 
hazardous waste), Voluntary Protection Program, and fire safety requirements.   
The Contractor shall be responsible for the proper handling, storage, transportation, and disposal 
of all hazardous waste resulting from performance on this contract IAW AFI 32-7042 and the 
host base directives and guidelines, if operating on a Government installation.  

3.1.7 Environment, Safety, and Occupational Health (ESOH) 
The Contractor shall comply with the Occupational Safety Health Act (Public Law 91-596) and 
specific health and safety requirements identified in this PWS. The Contractor shall comply with 
the health and safety rules of the local Government installation not directly addressed in this 
PWS.  The Contractor shall comply with DoDI 6055.01, DoD Safety and Occupational Health 
(SOH) Program.   
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The Contractor shall take reasonable steps and precautions to prevent accidents and preserve the 
health and safety of Contractor and Government personnel performing or in any way coming in 
contact with the performance of the requirements as defined in this PWS.  The Contractor shall 
take additional immediate precautions identified by the government (e.g. PCO, COR, or local 
Safety Office) for health and safety purposes. 

3.1.7.1 System Safety 
The Contractor shall establish, document and update a System Safety Program IAW 
MIL-STD-882E and best commercial practices. At a minimum, the Contractor shall comply with 
Sections 3 and 4 IAW MIL-STD-882E, and apply other sections as required. The Contractor 
shall identify and prioritize hazards.   
The Government reserves the right to identify additional hazards and report them to the 
Contractor for resolution.  The Contractor shall analyze, eliminate, and minimize hazards. 
Designs shall comply with ESOH laws and regulations and AFI 91-203 to minimize threats to 
the environment and minimize safety and health hazards to all personnel using or maintaining the 
equipment, whether the system equipment is in an operative or non-operative state, for the life 
cycle of the system.  
The Contractor shall ensure that the system safety designed into the training system devices shall 
not be degraded or compromised. The Contractor shall assess and summarize all risks assumed 
during test and operation, identify safety features of the system, and specify procedural controls 
to be followed.  The Contractor shall provide a supporting site safety checklist which establishes 
steps for the prompt investigation, correction and tracking of safety and health violations and/or 
uncontrolled hazards in Contractor work areas.   

3.1.8 Packaging, Handling, Storage, and Transportation (PHS&T) 
The Contractor shall be responsible for packaging, handling, labeling, and shipment of C-130 
MMCT equipment such as spares, software, and consumables via appropriate modes of 
transportation. The Contractor shall identify and manage any items requiring special handling 
and/or movement procedures which may include hazardous, classified/sensitive, 
oversize/outsize, electrostatic sensitive device items, or precious metals.  

• The Contractor shall ensure packaging data identifies ESD sensitive items and assemblies 
as defined in MIL-STD-1686C and hazardous materials per CFR 49. 

• Shipments of classified/sensitive material or equipment shall be handled, transported, 
transmitted and protected IAW the National Industrial Security Program Operating 
Manual, DoD 5220.22-M. 

The Contractor shall comply with ASTM D3951-10 and MIL-STD-129R for marking when 
commercial packaging is specified.  The Contractor shall provide PHS&T data to the 
Government for new and modified items when the packaging data has changed.  The Contractor 
shall provide transportation data for new items or for modified items IAW FAR 52.247-53. The 
Contractor shall be responsible for the transportation of these items IAW DD Form 1653. The 
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Contractor shall ensure shipped items are protected from the hazards of handling equipment and 
shall be transportable IAW MIL-STD-1366E. 

3.1.9 Program Security  
The Contractor shall comply with local base standards for safety and security, and shall maintain 
security for all facilities they occupy/manage IAW host base security requirements.   
The Contractor shall protect For Official Use Only (FOUO) and classified material from 
unauthorized access.  The Contractor shall report all security violations and/or anomalies 
immediately to the COR and GPO.  
The Contractor shall ensure system security plans to support the routine operation and 
maintenance of C-130 MMCT components at the collateral SECRET level IAW CAF DMO 
security requirements. CAF DMO security requirements are outlined in the Security Standards of 
the current CAF DMO Standards.   

3.1.9.1 Acquisition Systems Protection 

3.1.9.1.1 Acquisition Program Security 
The Contractor shall ensure security program requirements are integrated into all program areas 
of this contract as required by the following: 

a. DoD Directive (DoDD) 5000.01, The Defense Acquisition System 
b. DoD Instruction (DoDI) 5000.02, Operation of the Defense Acquisition System 
c. DoDI 5200.39, Critical Program Information (CPI) Identification and Protection within 

Research, Development, Test, and Evaluation (RDT&E) 
d. DoDI 8500.01, Cybersecurity 
e. DoDI 8510.01, Risk Management Framework (RMF) for DoD Information Technology (IT)  
f. Committee on National Security Systems Instruction (CNSSI) 1253  
g. AFI 17-101 Risk Management (RMF) for Air Force Information Technology (IT) 
h. AFI 63-113, Program Protection Planning for Life Cycle Management 
i. NIST SP 800-37, Guide for Applying the Risk Management Framework to Federal 

Information Systems 
j. NIST 800-53r4, Security and Privacy Controls for Federal Information Systems and 

Organizations 

3.1.9.1.2 System Security 

3.1.9.1.2.1 System Security Plan (SSP) 
The Contractor shall develop and maintain an overall program System Security Plan (SSP) IAW 
the OTI AO job aid for RMF implementation.  The Security Plan provides an overview of the 
security requirements for the system, system boundary description, the system identification, 
common controls identification, security control selections, subsystems security documentation 
(as required), and external services security documentation (as required).  The System Security 
Plan can also contain, as supporting appendixes or as references, other key security-related 
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documents such as a risk assessment, privacy impact assessment, system interconnection 
agreements, contingency plan, security configurations, configuration management plan, and 
incident response plan. 
If there is already an existing security plan and ATO, the TSSC will review for updates. The 
Contractor shall submit a draft System Security Plan to the Government no later than ninety (90) 
days after contract award.  The Contractor shall perform final submission after receiving 
Government comments on the draft SSP. If no comments are received within thirty (30) days, the 
draft shall be considered approved as the final System Security Plan.  

The Contractor shall develop, maintain, and implement all procedures for cryptographic keying 
material loading (if applicable), as directed by the Government.  
The Contractor shall provide a separate system for classified data management in Contractor 
facilities with oversight y DSS or other approved authority. On DoD installations, the Contractor 
shall utilize approved DoD systems for classified data management. Management of 
classified/sensitive material/equipment shall be handled, transported, transmitted and protected 
IAW the National Industrial Security Program Operating Manual (NISPOM), DoD 5220.22-M, 
and DD Form 254.  
Note: If there is a conflict between DD Form 254 and this PWS, the DD Form 254 shall take 
precedence. If a conflict is found, the Contractor shall immediately contact the PCO.  
The SSP must be finalized no later than ninety (90) days before an ATO submission.  If the SSP 
plan is updated, the Contractor will ensure the SSP reflects the current system security plan, 
configurations and practices. 

3.1.9.1.2.2 Vulnerability Management Plan (VMP) 
The Vulnerability Management Plan (VMP) outlines the complete cycle of identification, 
classification, remediation, and mitigation of vulnerabilities. Vulnerability management includes 
patching, tracking, and testing. 
For new programs without existing/prior program documentation, the Contractor shall submit a 
draft Vulnerability Plan to the Government no later than ninety (90) days after contract award. 
The Contractor shall perform final submission after receiving Government comments on the 
draft VMP.  The VMP must be finalized no later than ninety (90) days before an ATO 
submission.  If the VMP process is updated, the Contractor will ensure the VMP reflects the 
current vulnerability management process. 

3.1.9.1.2.3 Other System Security 
The Contractor shall develop, maintain, and implement all procedures for cryptographic keying 
material loading (if applicable), as directed by the Government. 
The Contractor shall provide a separate system for classified data management in Contractor 
facilities, with oversight by DSS or other approved authority. On DoD installations, the 
Contractor shall utilize approved DoD systems for classified data management.  Management of 
classified/sensitive material/equipment shall be handled, transported, transmitted and protected 



  
 ID07180022 

 16 August 2018 

Page 20 of 132 

 

IAW the National Industrial Security Program Operating Manual (NISPOM), DoD 5220.22-M, 
and DD Form 254. 
Note:  If there is a conflict between DD Form 254 and this PWS, the DD Form 254 shall take 
precedence. If a conflict is found, the Contractor shall immediately contact the PCO. 

3.1.9.1.3 Information Security  
The Contractor shall execute the training system program IAW DoD 5220.22-M, National 
Industrial Security Program Operating Manual (NISPOM), DoD Instruction 5200.01, and the 
DoD Information Security Program.  The Contractor shall comply with all security requirements 
as identified in the DoD Contract Security Classification Specification (DD Form 254).  The 
DD Form 254 takes precedence over requirement stated in this PWS.  The Contractor shall 
protect classified or sensitive materials and data received or generated as a part of the execution 
of this contract. 

3.1.9.2 Industrial Security 
The Contractor shall comply with the requirements of the National Industrial Security Program 
Operating Manual (NISPOM), DoD 5220.22-M and AFI 16-1406 in management of the contract.   

3.1.9.3 Physical Security 
The Contractor shall be responsible for ensuring that all mandated physical security requirements 
from the DD 254 and DoD 5220.22-M are met. The Contractor shall enforce local, AF, and DoD 
instructions on controlled and prohibited items inside the secure area. 

3.1.9.3.1 Contractor Facility Physical Security 
The Contractor shall provide physical security in all Contractor facilities utilized to perform this 
contract. The Contractor shall safeguard all Government property and data provided for 
Contractor use.  At the end of each workday, the Contractor shall secure Government equipment, 
materials, and data.  

3.1.9.3.2 Contractor Physical Security of Government Facilities  
The Contractor shall be responsible for ensuring all mandated physical security requirements are 
met.  The Contractor shall brief personnel on their responsibilities regarding maintaining 
physical security, including Open Storage documentation and approval, as required. 
The Contractor shall enforce local, USAF, and DoDIs on controlled and prohibited items inside 
the secure area.  At the end of each workday, the Contractor shall secure Government facilities, 
equipment, and materials local directives. The Contractor shall grant access to other Contractors, 
as required (e.g., for the performance of modifications, maintenance, and inspections) during 
times directed by the GPO. 



  
 ID07180022 

 16 August 2018 

Page 21 of 132 

 

3.1.9.3.2.1 Access Control System 
The Contractor shall use the site access control system established and managed by the facility 
security officer (FSO) for entry control system to the C-130 MMCT training/support facilities. 

3.1.9.3.2.2 Government Facilities Key and Combination Control 
Keys issued to Contractor personnel shall not be used by unauthorized persons or duplicated 
without authorization. The Contractor shall reimburse costs, such as replacement locks or 
re-keying locks, which resulted from Contractor negligence. 

3.1.9.3.2.3 Contingency Procedures for Government Facilities 
The Contractor shall provide security in the event of a security system malfunction at secure 
training facilities when Contractor personnel are on-site. The Contractor shall comply with base 
requirements for all real world FPCON levels. When required by real world FPCON levels, the 
Contractor shall secure the training facilities IAW base directives and control entry into those 
facilities IAW base plans unless relieved by U.S. military personnel. 
The Contractor shall comply with FSO guidance during all exercises. 

3.1.9.4 Personnel Security 
The Contractor shall ensure the requirements for granting access to classified information are 
met, as defined in the following: 

a. AFI 16-1404, Personnel Security Program Management 
b. DD Form 254, DoD Contract Security Classification Specification 
c. DoDM 5200.01 Vols 1-4, DoD Information Security Program Manual 
d. DoDI 5200.02, DoD Personnel Security Program (PSP) 
e. DoD 5220.22-M, National Industrial Security Program Operating Manual (NISPOM)  

All Contractor personnel must obtain and maintain an Air Force security clearance at the 
SECRET level as a condition of employment. The Contractor shall obtain and maintain a JPAS 
account. 

3.1.9.4.1 Security Training 

3.1.9.4.1.1 Program Protection Awareness Training 
The Contractor shall ensure that each Contractor/subcontractor employee completes Program 
Protection awareness training before performing any contract work and completes required 
annual refresher training throughout the period of performance. The Contractor/subcontractor 
shall maintain a listing by name and title of each Contractor/subcontractor employee working 
under this contract that has completed the required training. 
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3.1.9.4.1.2 Cybersecurity Contractor Training and Certification 
The Contractor shall ensure that personnel accessing information systems have the proper and 
current cybersecurity certification to perform cybersecurity functions IAW DoD 8570.01-M.  
The Contractor shall meet the applicable cybersecurity certification requirements, including: 

• DoD-approved cybersecurity workforce certifications appropriate for each category and 
level as listed in the current version of DoD 8570.01-M. 

• Appropriate operating system certification for cybersecurity technical positions as 
required by DoD 8570.01-M. 

The Contractor/subcontractor shall maintain a listing by name and title of each 
Contractor/subcontractor employee working under this contract that has completed the required 
training. Upon request by the Government, the Contractor shall provide documentation 
supporting the cybersecurity certification status of personnel performing cybersecurity functions. 
Contractor personnel who do not have proper and current certifications shall be denied access to 
DoD information systems for the purpose of performing cybersecurity functions. 

3.1.9.5 Operational Security (OPSEC) 
The Contractor shall apply Operations Security (OPSEC) principles and practices to reduce 
program vulnerability from successful adversary collection and exploitation of critical 
information.  The Contractor shall participate/comply with the Base/Operating location’s OPSEC 
plans. 
The Contractor shall provide an analysis of current and future security requirements, as 
necessary, and implement/maintain OPSEC procedures for all program and project efforts at all 
levels of necessary classification IAW DoD 5220.22-M and as listed on DD Form 254. 

3.1.9.6 Cybersecurity 
The C-130 MMCT, when connected to CAF DMO, is categorized as: Confidentiality 
(Moderate), Integrity (Low), Availability (L).  Currently no training or maintenance management 
systems are connected to the C-130 MMCT.   
The Contractor’s Cybersecurity Program shall be managed through the Risk Management 
Framework (RMF) consistent with the principles established in National Institute of Standards 
and Technology (NIST) Special Publication (SP) 800-37 and IAW DoDI 8510.01. The 
Contractor shall analyze and implement, as necessary, security controls IAW the Information 
Technology Determination and Categorization (ITDC) for the C-130 MMCT data types and CAF 
DMO network connectivity requirements.   
The Contractor shall integrate Cybersecurity into the overarching Systems Engineering process 
as well as Cybersecurity events and activities included on the C-130 MMCT master schedule. 
The Contractor shall identify, manage, and verify Cybersecurity requirements, including 
Cybersecurity controls, in the same manner as all other system requirements, to ensure 
traceability.   
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Cybersecurity controls shall be evaluated IAW the latest OTI Job Aid for RMF Implementation 
and baseline priorities as documented in the OTI RMF Portal 
(https://cs.eis.af.mil/sites/10382/SitePages/Home.aspx).  Security controls shall be implemented 
through Systems Engineering Technical Processes as follows: stakeholder requirements 
definition, requirements analysis, architecture design, implementation, integration, verification, 
and validation.  The Contractor shall document any cybersecurity related baseline changes and 
ensure adequate testing to minimize any potential impact to the functional performance of the 
simulator.   
The Contractor shall continue to implement the DoD best practices of Cybersecurity which 
include confidentiality, integrity, availability, authentication, and non-repudiation. Cybersecurity 
requirements shall be integrated into the overall Test and Evaluation (T&E) process. 
Cybersecurity risks shall be identified and managed as part of the overall program risk 
management process (consisting of cost/schedule/performance risks).  
The Contractor shall support Cybersecurity Impact Evaluations (CIE) package for system 
modifications and reaccreditation as required for major upgrades affecting the Cybersecurity 
posture of the system. In the test environment, the Contractor shall analyze and potentially 
implement and report compliance status for applicable security patches, including commercial 
patches, for the products installed on the baseline. These results from the test environment shall 
be implemented in production/sustainment under coordination with the program office and 
Information System Security Manager (ISSM) in order to maintain concurrency.   
The Contractor shall deliver required artifacts via eMASS for ISSM review and submittal to the 
Authorizing Official (AO) IAW 
https://cs1.eis.af.mil/sites/lvcao/Expected%20Artifacts/Home.aspx , part of the OTI Authorizing 
Official Support Site.  An additional reference for the RMF process and artifact templates can be 
found at the RMF Knowledge Service website at https://rmfks.osd.mil/rmf/Pages/default.aspx.  

3.1.9.6.1 Information System Security Officers (ISSO) 
The Contractor shall appoint qualified personnel to serve as program Information System 
Security Officers (ISSOs). The ISSOs shall be responsible for performing a comprehensive 
evaluation of all aspects of the security features of the C-130 MMCT Cybersecurity Program and 
shall ensure that C-130 MMCT site implementation meets established security requirements.   
Currently, for the C-130 MMCT program, there is a Contractor ISSO at the TSSC performing 
Information Assurance Technical (IAT) Level II (IT Security Engineer) duties. At the typical 
ANG unit, the COMS shall provide oversight of the cybersecurity. 
The Contractor IAT II ISSO should have access to a simulator for testing and remediation of 
applied security measures before they are deployed and installed on the sites’ simulators.  
Ideally, testing and remediation would occur at the TSSC, but the ISSO location could be (most) 
anywhere that the contract dictates provided that the ISSO can fulfill their duties (and support a 
classified system). 

https://cs.eis.af.mil/sites/10382/SitePages/Home.aspx
https://cs1.eis.af.mil/sites/lvcao/Expected%20Artifacts/Home.aspx
https://rmfks.osd.mil/rmf/Pages/default.aspx


  
 ID07180022 

 16 August 2018 

Page 24 of 132 

 

3.1.9.6.1.1 Certification Requirements 
Individuals shall possess a DoD-approved cybersecurity baseline certification commensurate to 
category and level of the assigned position IAW DoD 8570.01-M, AFI 17-130, AFI 33-210 and 
AFMAN 17-1303.  DoD approved listing can be found at 
https://iase.disa.mil/iawip/Pages/iabaseline.aspx.   

• Program ISSM shall be certified to the Information Assurance Management (IAM) Level 
II, with recommended certification is Certified Information Systems Security 
Professional (CISSP). 

• TSSC System Engineers/Program ISSO (Program Level System Administrator) shall be 
certified to IAT Level II with recommended certification is CompTIA Security+ CE.  

• COMS Operator (Operating System Administrative Access/Sim System Administrator) 
shall be certified to IAT Level I, with recommended certification is CompTIA A+ - A+ 
Essentials exam and A+ Practical Applications exam. 

• All Contractor employees shall have the appropriate level of certification upon hire. 

3.1.9.6.1.2 ISSO Duties and Responsibilities 
The ISSOs shall be responsible for performing the comprehensive evaluation of all aspects of the 
security features of the Cybersecurity Program to ensure the training sites meets established 
security requirements. The duties of the ISSO shall consist of the following: 

• In coordination with the ISSM, initiate protective or corrective measures when a 
cybersecurity incident or vulnerability is discovered. 

• Ensure that cybersecurity and cybersecurity-enabled software, hardware, and firmware 
comply with appropriate security configuration guidelines. 

• Ensure that DoD information system recovery processes are monitored and that IA 
features and procedures are properly restored. 

• Ensure that all DoD information system cybersecurity-related documentation is current 
and accessible to properly authorized individuals. 

• Implement and enforce all DoD information system cybersecurity policies and 
procedures, as defined by its security certification and accreditation documentation. 

• Record Plan of Action and Milestones (POA&M) entries into the Enterprise Mission 
Assurance Support System (eMASS). 

• Record AO Risk Acceptance (RA) entries into CMRS or other approved system. 

• Update findings to proper status (Fixed, Open, Not a Finding, etc.) within CMRS or other 
OTI AO approved system to track site system vulnerability status. 

The ISSO shall assist the program ISSM in meeting the duties and responsibilities outlined below: 

https://iase.disa.mil/iawip/Pages/iabaseline.aspx
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• Provide the ISSM with situational awareness of updates to CMRS or other vulnerability 
tracking system. 

• Develop and maintain an organization or DoD information system-level cybersecurity 
program that identifies architecture, cybersecurity requirements, objectives and policies, 
cybersecurity personnel, processes and procedures. 

• Ensure that information ownership responsibilities are established for each DoD 
information system including accountability, access approvals, and special handling 
requirements. 

• Ensure the development and maintenance of cybersecurity certification documentation 
IAW DoDI 8510.01 by reviewing and endorsing such documentation, as well as 
recommending action to the AO. 

• Maintain a repository for all cybersecurity Assessment and Authorization documentation 
and modifications. 

• Ensure that compliance monitoring occurs, and reviews the results of such monitoring. 

• Ensure that cybersecurity inspections, tests, and reviews are coordinated. 

• Ensure that all cybersecurity management review items are tracked and reported. 

• Ensure that incidents are properly reported to the AO and the DoD reporting chain, as 
required, and that responses to cybersecurity-related alerts are coordinated. 

3.1.9.6.2 Authority to Operate (ATO) 
The Contractor shall complete and/or maintain the required assessments and analysis 
documentation necessary to maintain an ATO. The Contractor shall document the security 
posture of the system in the SIPRNet based eMASS system.   
The Contractor shall use the systems engineering process to incorporate the applicable security 
controls into the requirements, design, and integration and testing processes for all 
modifications/changes to all devices. 
The Authorization and Assessment (A&A) packages shall include supporting analysis 
documentation for, but not be limited to, the following:  

• Security requirements 

• System Security Plan 

• Security requirement Verification & Validation 

• Sensitivity of the data being processed 

• Identification of the system threats and vulnerabilities 

• Projected likelihood of attack and exploitation 

• Identification of existing and planned countermeasures 
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• All external platform connections 

• Plan of Action and Milestones (POA&M) for any security control or assessment 
procedures determined to be Non-Compliant or Not Applicable as well as any 
vulnerabilities discovered during ACAS scans 

This supporting information shall be to the level of detail, as necessary for CIEs, so as to support 
obtaining appropriate Authority to Test, Connect, and/or Operate to meet program and 
integration timelines. 

3.1.9.6.3 Authorizing Official (AO) Specific Instructions 
The Contractor shall comply with AO specific instructions and priorities. Currently, those AO 
specific instructions include device vulnerability scanning, device virus scanning, and 
registration of system controls into an automated information system for Assessment and 
Authorization (A&A).  Currently, the specific scanning tool is Assured Compliance Assessment 
Solution (ACAS) (fully accredited), and the current automated certification and accreditation 
database for the documentation of security controls is SIPRNet based eMASS IAW AFI 17-130.  
SAP/SAR programs will follow the AO process as identified by AFOSI/HQ PJ, the Joint Special 
Access program Implementation Guide (JSIG), and the ICD 503 process outlining RMF. 
CDRL B013: DI-MGMT-812842, Vulnerability Scan Compliance Report 

3.1.9.6.4 Security Baseline Documentation 
The Contractor shall complete a system baseline which contains the configuration documentation 
that provides a snapshot upon which the Security Controls Assessor (SCA) and AO base their 
risk assessment decisions. The following is a summary List of Expected Artifacts for the ATO:  

a. Topology Diagram  
b. Hardware List, including a list of all applied Security Technical Implementation Guides 

(STIG’s) 
c. Software List, including a list of all applied STIGs  
d. Ports, Protocols, and Services Matrix (PPSM) 
e. ACAS IAVM Reports (delivered to the government every 60 days)  
f. ACAS STIG Report (delivered to the government every 60 days) 
g. Boundary Device Configuration Files 
h. System Security Plan. The system baseline must be maintained and updated allowing for 

quick and simple processing of future ATO requests. 
i. Business Continuity/Contingency Plan 

3.1.9.6.4.1 System Security Plan 
The Contractor shall design, document, and implement a System Security Plan IAW DoDI 
8500.01, DoDI 8510.01, AFI 17-101, Committee on National Security Systems Instruction 
(CNSSI) 1253, and NIST Special Publication (SP) 800-18 and NIST SP 800-53.  
CDRL B021: DI-MGMT-82001/T DOD Risk Management Framework (RMF) Package 
Deliverables (SP & TP)| Security Plan and Test Plan 
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3.1.9.6.4.2 Architecture Analysis Report  
The Contractor shall support an architecture analysis defining cybersecurity system boundaries 
and data flows, and support the implementation of security controls and countermeasures for the 
program. 
CDRL B020: DI-MGMT-81845/T, - Information Assurance (IA) Design Review Information 
Package (DRIP) 

3.1.9.6.5 Program Protection 
The Contractor shall implement program protection standards and guidance described in DoD 
Instruction 5200.39, Critical Program Information (CPI) Identification and Protection within 
Research, Development, Test, and Evaluation (RDT&E), to prevent foreign intelligence 
collection and/or the unauthorized disclosure of information governed by the International 
Traffic in Arms Regulation (ITAR) and/or the Export Administration Regulation (EAR) during 
training system program execution.  All such documents shall be properly marked IAW DoDI 
5230.24, Distribution Statements on Technical Documents. Technical documents prohibited 
from distribution are defined in DoDD 5230.25, Withholding of Unclassified Technical Data 
from Public Disclosure. 

3.1.9.6.5.1 Supply Chain Risk Management (SCRM) 
The Contractor shall develop and implement a SCRM process that implements the appropriate 
elements of control of SA-12 of NIST SP 800-53. Critical elements should be judged for their 
Security Category (SC) IAW Federal Information Processing Standards Publication (FIPS) 199.  
Those elements deemed High Risk shall form the basis for the SCRM plan, but the plan should 
encompass any element that is at risk of supply chain problems and be written IAW 
NIST SP 800-161.  
The Contractor shall alert the program office regarding any counterfeit parts discovered. The 
Contractor shall alert industry and Government via the Government-Industry Data Exchange 
Program (GIDEP) as referenced in AFI 63-101/20-101. A National Security Agency (NSA) 
approved trusted foundry (e.g. Defense Micro Electronics Activity) shall be utilized to the 
maximum extent possible for any classified, Information and Communications Technology 
(ICT) components IAW DoDI 5200.44.  The Contractor shall use SAE AS5553A, “Counterfeit 
Electronic Parts; Avoidance, Detection, Mitigation, and Disposition” as a guide in the 
development of the counterfeit parts section of the SCRM plan. 
CDRL B022: DI-MISC-81832, Counterfeit Prevention Plan  
CDRL B023: DI-SDMP-81748, Parts Management Plan 

3.1.9.6.5.2 Counterfeit Protection Plan (CPP) 
The Contractor shall develop and implement a Counterfeit Prevention Plan (CPP) that also meets 
requirements of security control SA-19 of NIST Special Publication 800-53 to prevent the 
inclusion of counterfeit parts or parts imbedded with malicious logic into products intended for 
sale to the Government. 
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As part of the CPP process, the Contractor shall provide certificates of conformance and 
acquisition traceability for the Original Component Manufacturers and distributers (franchised 
and independent) in the supply chain. 
Manufacturers certificates of conformance shall include, at the minimum, the manufacturer’s 
name and address, the manufacturer or buyer’s part number and dash number, the signature or 
stamp with title of seller’s authorized personnel signing the certificate, and batch identification 
for the item(s) such as date codes, lot codes, serializations, or other batch identifications. 
Acquisition traceability includes the name and location of all supply chain intermediaries from 
the part manufacturer to the direct source of the product. 
These forms and documentation shall be delivered with the end item and each shipment. 
CDRL B022: DI-MISC-81832, Counterfeit Prevention Plan  
CDRL B023: DI-SDMP-81748, Parts Management Plan 

3.1.10 Contractor Personnel  
The Contractor shall manage personnel in accordance with IAW DoD 8570.01-M and 
AFMAN 33-285, and shall comply with the Defense Federal Acquisition Regulation Supplement 
(DFARS) 252.239.7001, as well as all cybersecurity requirements stipulated in the contract. 

3.1.10.1 Contractor Personnel Requirements 
The Contractor shall accomplish the assigned work by employing and utilizing qualified 
personnel with appropriate education, training, experience, and security clearance. All Contractor 
personnel associated with the program must obtain and maintain a clearance at the SECRET 
level. Those employees working directly with software development, release, and installation 
shall obtain and maintain the proper Cybersecurity certification as defined in this PWS. 
Contractor personnel shall present a neat appearance and be easily recognized. In accordance 
with DFARS 211.106, the Contractor personnel shall identify themselves as Contractor 
personnel by introducing themselves or being introduced as such, and by displaying 
distinguishing badges or apparel for meetings with Government personnel. Contractor personnel 
shall identify themselves as Contractor employees in telephone conversations and in formal and 
informal written correspondence.   
The Contractor shall not employ any person who is an employee of the United States 
Government if the employment of that person would create a conflict of interest, nor shall the 
Contractor employ any person who is an employee of the Department of Defense (DoD) or any 
subordinate branch of the DoD, either military or civilian, unless such person seeks and receives 
approval in accordance with the Joint Ethics Regulation, DoD 5500.7-R, and any applicable 
regulations of the USAF. 

3.1.10.2 Technician Qualifications 
The Contractor’s C-130 MMCT technicians shall be qualified, trained, and knowledgeable in the 
operation and maintenance of the C-130 MMCT and peripheral equipment, enabling them to 
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perform the full range of required operation, maintenance, and support tasks of the training 
system.  The Contractor shall maintain documented records of the technicians’ qualifications to 
perform the required tasks of this PWS and C-130 MMCT Operations and Maintenance 
Manuals, and they shall be made available upon request of the contracting officer’s 
representative (COR).   
The technician will also be referred to as the Contractor Operations and Maintenance Support 
(COMS) representative(s). 

3.1.10.3 Contractor Personnel at Government Locations 
Work will be performed at both the Contractor and Government facilities. When performing 
work at Government facilities, work will be accomplished during normal duty hours, unless 
otherwise approved by site personnel. Contractor personnel will not report to Government 
facilities to work nor remain at the work locations any time the Government is unexpectedly 
required to close their offices. The Contractor is responsible for all notification of their 
contractor staff during times of closure. 

3.1.10.3.1 Pass and Identification 
All Contractor personnel assigned to a base shall obtain Government required passes and long-
term identification. The Contractor shall ensure employees return all passes and identification 
when personnel depart a site or separate from this contract.  
The Contractor shall comply with local security procedures, policies, and provide appropriate 
visitor data. This effort requires personnel to possess a security clearance at the SECRET level. 
The Contractor shall comply with the Information Assurance and Personnel Security 
Requirements for Accessing Government IT Systems as defined by DoDI 8500.2. 

3.1.10.4 Contractor Manpower Reporting 
The Contractor shall report all Contractor labor hours (including subcontractor labor hours) 
required for performance of services provided under this contract and subsequent task orders via 
a secure data collection site. Reporting inputs shall be for the labor executed during the period of 
performance for each Government fiscal year (FY), which runs 1 October through 30 September.  
While inputs may be reported any time during the FY, all data shall be reported no later than 31 
October of each calendar year. 

CDRL B016: DI-MISC-81392/T, Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report 

3.1.11 Training System Support Center (TSSC)  
The Contractor shall operate and maintain the TSSC at JBSA Randolph (San Antonio), TX. It is 
anticipated that at some point in the future (possibly as early as Fiscal Year 2019) the Contractor 
will have to relocate the TSSC from JBSA Randolph to the Mission Training Engineering Center 
(MTEC) which will be located at Kelly AFB (Kelly Field Annex, JBSA) TX. Any costs required 
for the Contractor relocation of this TSSC will be handled under the normal CTP process under 
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the ODC CLIN for this contract. Additionally, the contractor provided space in the future MTEC 
facility shall be considered “Government Owned” for the purposes of this contract. When and if 
such move does occur, the contractor will not be responsible for any rent payments in the new 
facility and the facility space will be secured/provided by the Government.  At such time that the 
relocation becomes a firm requirement of the contract, a separate contract modification will be 
issued identifying any changes that may be necessary to the contract as well as the required 
relocation timeframe and required date for the TSSC to be operational in the new location.  
 
The Contractor shall provide adequate facilities for training devices (TDs), equipment, tools, 
supplies, spares, and TSSC personnel.  
The Contractor shall provide training systems support services, products, and the associated 
documentation to facilitate lifecycle support of training systems and devices.  
The Contractor shall consist of the personnel, equipment, software, hardware, engineering 
support, management systems, development, maintenance systems, and other resources 
necessary to manage the C-130 MMCT elements. The TSSC processes and organization shall be 
based on management and systems engineering processes as documented in the Configuration 
Management Plan and SEMP.  

The Contractor shall use TSSC equipment for C-130 MMCT projects only, unless 
otherwise approved by GPO.   
The Contractor shall perform tasks and support functions, which include but are not limited to, 
the following. 

3.1.11.1 Facilities Planning and Engineering 
If the TSSC is not located on a Government facility, the Contractor shall provide adequate 
facilities for training devices (TDs), equipment, spares, supplies, and personnel.  

3.1.11.1.1 Facility Appearance 
The Contractor shall maintain Government facilities under Contractor control (e.g., training 
system areas, TSSC, and associated shelters, rooms, and complexes) in a neat, clean, orderly and 
safe condition at all times. The Government may inspect site facilities at any time during the 
contract. 

3.1.11.1.2 Facility Engineering  
The Contractor shall comply with the base/site facilities management programs. The Contractor 
shall assist in coordination of maintenance efforts between base, Contractor, and site personnel 
to ensure all needed repairs are accomplished, proper security procedures are followed and minor 
maintenance is performed as required. The Contractor shall assist, as directed by the COR, with 
planning, coordination and oversight of training facility projects. 
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3.1.11.2 Operations 
The Contractor shall operate in up to a CLASSIFIED environment, and: 

a. Support the production and fielding of C-130 MMCT systems. 
b. Manage C-130 MMCT spares and repair activities. 
c. Plan, develop, test, and integrate C-130 MMCT system hardware and software 

upgrades. 
d. Manage COMS representatives. 
e. Support operations and maintenance of the TDs in direct support of training 

requirements accomplished at all sites.   
f. Update the System Specification to the latest configuration of the TDs.   
g. Provide Specification Change Notices, Test and Inspection Reports.   
h. Be the overall focal point for C-130 MMCT Cybersecurity, execute the ISSO functions, 

conduct cybersecurity planning, provide cybersecurity documentation and oversee site 
Information Security processes. 

i. Ensure the reliability, maintainability, and logistics supportability of training 
components to meet the total system requirements.  

j. Forecast, identify, monitor, mitigate, document, and notify the Government of 
impending Diminishing Manufacturing Sources/obsolescence issues well in advance of 
adverse impacts to the C-130 MMCT.  

k. Update/modify system components and documentation to meet concurrency and 
training requirements.  Determine the problem and possible fixes for discrepancy write-
ups.  

l. Design, acquire/fabricate, modify, inspect, assemble, integrate, test, and validate 
computational resources, including the associated software, to support the training 
devices.  

m. Manage and track all support system repairable assets, including but not limited to: the 
location, condition, status, source of repair, supply, cost, and lead-time data.  

n. Track and record all maintenance actions and consumption of spare parts and 
consumables.  

o. Provide the required labor and material to perform changes to hardware and software.  
p. Maintain configuration control.  The Contractor shall conduct an annual inventory of 

the computer configurations at each site.  The COR shall be notified of any 
discrepancies.  The Contractor shall provide a corrective plan for all discrepancies that 
The Contractor shall follow to correct the deficiencies. 

q. Prepare feasibility studies as requested by the PCO.  
r. Provide visual database support. 
s. Gather and maintain the library of RFM artifacts associated with the C-130 MMCT 

program. 
t. Manage, maintain, and sustain RSS equipment. 

CDRL A004: DI-NDTI-80809B/T, Test/Inspection Report 
CDRL B001: DI-IPSC-81443A, Software User Manual 
CDRL B014: DI-SEES-81875, Configuration Management Plan 
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3.1.11.2.1 Contractor Operations & Maintenance Support (COMS) 
The Contractor shall provide field support by obtaining one (1) Contractor Operations & 
Maintenance Support full-time equivalent (FTE) representative, at each of the installed C-130 
MMCT locations. COMS representative responsibilities are outlined in Paragraph 3.2.  

3.1.11.2.2 Training System Maintenance 
The Contractor shall perform applicable on-equipment inspections, preventative maintenance, 
replacement of parts, disassembly/reassembly, calibration, testing, and operational checks to 
correct training device malfunctions and verify proper serviceable condition of any component, 
system, or subsystem of the training device and training aids. The Contractor shall correct all 
deficiencies within 48 hours of the COMS representative learning of the deficiency. 

3.1.11.2.3 Training Degrade/Field Issue Priorities and Tracking  
Before effective training can begin, the Contractor shall review the C-130 MMCT Minimum 
Equipment List (MEL).  Reportable training degrades occur when: 

• A piece of system equipment, which has been defined in the MEL as required for 
training, is inoperative. 

• System equipment is degraded, and stops any credited piece of training from being 
accomplished. 

• System is inoperable for all training. 

All field issues will be prioritized based on the priorities identified below: 

Table 7. Priority Definition 

Priority Definition 
1 Safety issue or prevents continuation of an operational or 

mission essential capability or  prevents continuation of 
testing 

2 Adversely affects the accomplishment of an operational or 
mission essential capability and no work-around solution 
acceptable to the government is known 

3 Adversely affects the accomplishment of an operational or 
mission essential capability but a work-around solution is 
known 

4 Results in user/operator inconvenience or annoyance but 
does not affect a required operational or mission essential 
capability 

5 Minor discrepancy; any other effect (e.g., documentation 
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error) 

3.1.11.2.4 Deficiency Tracking 
The Contractor shall establish and maintain a deficiency tracking system to identify trends and 
improve sustainment activities, including the following data points: 

• Test Discrepancy Number 
• Status 
• Category (HW, SW, Doc, Other) 
• Priority (1, 2, 3, 4, 5) 
• Short Description 
• Responsibility 
• Date Initiated 
• Date Resolved 
• Applicable subsystem 

The Contractor shall investigate the tracked discrepancies based on the priority codes assigned 
by either the test team or the GPO.   

3.1.11.2.5 Training Device Availability 
The Contractor shall report on Training Device (TD) status per location.  The report shall 
describe the work performed and shall list the device operational availability, device utilization, 
maintenance time (i.e., MTTR), and downtime for all TDs by site.  The Contractor shall provide 
a Contractor Device Performance Report and a Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report.  The Contractor shall submit these two 
reports: monthly to the ANG TDS PM, quarterly to the COR, and immediately following a 
significant device failure.  The report shall meet the requirements IAW AFI 36-2251 and shall 
include a synopsis of all maintenance problems encountered that have affected device 
availability or capability, along with the actions taken to solve the problems.  All metrics reports 
shall be derived from the Contractor’s maintenance data collection (MDC) system.  

CDRL B015: DI-ILSS-80191D/T, Contractor Device Performance Report.  
CDRL B016: DI-MISC-81392/T, Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report 

3.1.11.2.6 Logistics Support  
The Contractor shall manage the spares, support equipment, and technical documentation 
necessary to operate and maintain the training system, subsystem, and components throughout 
this contract period.   

3.1.11.2.6.1 Maintenance Documentation  
The Contractor shall record and track all maintenance actions, spares, and repair parts usage, as 
well as the labor consumption for the C-130 MMCT equipment by site.  The Contractor shall 
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maintain this data for the life of the contract and shall be accessible to the Government through 
the C-130 MMCT website.  The Contractor shall provide the current version of this data, all 
associated technical documentation (e.g. MTD forms, technical manuals, etc.), and the database 
records to the Government within thirty (30) days of contract termination. 

a. Part inventory  
b. Part Mean Time Between Failure (MTBF) 
c. Past demands (at least 2 Years) 
d. Actual operating hours over demand period  
e. Part quantity per assembly  
f. Part procurement cost 
g. Procurement lead time,  
h. Base Not Repairable This Station (NRTS) Rate 
i. Base repair time  
j. Part repair cost  

The Contactor shall deliver the above parts data to the Government every six months in the form 
of an Excel spreadsheet which shall be submitted with the Contract Field Service Report. 
CDRL B016: DI-MISC-81392/T, Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report 

3.1.11.2.6.2 Sustainment and Modifications 
The Contractor shall study, recommend, develop, and upon Government configuration control 
board (CCB) approval, implement C-130 MMCT hardware and software upgrades and non-
recurring integrations, as required, to improve/increase C-130 MMCT functionality, information 
assurance, and maintainability. 

3.1.11.2.7 Sustaining Engineering  
The Contractor shall provide sustaining engineering services for designing and developing 
system modifications, upgrades and enhancements, investigation and correction of design and 
materiel deficiencies, reverse engineering, mishap investigations, studies and analyses, cost 
estimates, and other sustaining engineering activities. 

3.1.11.2.8 Modifications Accomplished by the TSSC 
All C-130 MMCT systems will be upgraded under a Configuration Management (CM) process 
to maintain common configurations. Upgrade activities may begin only after Government 
acceptance of recommendations and shall be authorized via issuance of a new ITSS module.   
The Contractor shall possess and sustain a corporate capability to incorporate technical 
modifications into the C-130 MMCT. This includes the ability to modify training devices, 
software, and hardware to maintain configuration concurrency. The Contractor shall be prepared 
to integrate with other training systems via CAF DMO. 
The TSSC tasks, in support of modification efforts, shall include:  
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• Updating and delivering all applicable drawings, specifications, technical data, computer 
software and other documentation associated with the modification 

• Maintaining configuration control of the product baseline 

• Providing training/documentation for the installation, operation, and use of modified 
systems, and/or 

• Ordering spare parts for hardware modifications.  
The Contractor shall not make unauthorized modifications to the training system or equipment. 
All modifications shall be coordinated and/or developed by the TSSC, and implemented only 
after Government approval.  Modifications shall include training of personnel to operate and 
maintain the modified C-130 MMCT.  
The Contractor shall be responsible for all modifications to the training devices once integrated.  
The following requirements apply to all modifications.  

• Function, supportability, and performance of the training devices shall not be degraded 
by a modification.  

• Training device modifications shall provide flexibility to allow for expandability and 
future modifications.  

• Diagnostics routines for daily readiness and fault isolation shall be provided.  

• The Contractor shall be responsible for all inspection and test requirements for training 
devices modifications. The Government reserves the right to witness and perform any 
tests considered necessary to assure no system degradation or incompatibility exists after 
the modification is incorporated. The Contractor shall help the Government identify 
modification deficiencies. The Government will certify proper operation of each C-130 
MMCT after modification. The Contractor shall provide test procedures for each 
modification.  

• In the event the Government selects another Contractor to develop and install a 
modification, the Contractor shall be responsible for maintenance of the training 
system. The Contractor shall, in conjunction with the modification Contractor, 
determine the operational capability of the trainer during the modification period. The 
Contractor shall help the Government identify modification deficiencies. The 
Government retains final certification and Ready for Training designation authority.  

• Modifications shall include any required spares, support equipment, updates to all 
technical data, and training for Government and Contractor personnel. Modification 
spares and support equipment shall become part of the logistics support package 
(LSP).  

• The Contractor shall update, maintain the appropriate Interface Design Description 
(IDD) and Software Version Description (SVD) associated with the modified 
components.  
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The Contractor is encouraged to determine and propose the best mix of LOE between the 
proposed initial allocation and the additional requirements within Program Management/ System 
Engineering/Configuration Management/etc. and Help Desk tasks that must be completed.  The 
goal of any adjustment in the allocation is to keep the C-130 MMCT program at peak operating 
condition. 
CDRL A004: DI-NDTI-80809B/T, Test/Inspection Report 
CDRL A005: DI-CMAN-81516, As-Built Configuration List 
CDRL B002: DI-ILSS-80134A, Proposed Spare Parts List 
CDRL B005: DI-IPSC-81427A, Software Development Plan 
CDRL B009: DI-IPSC-81436A, Interface Design Description 
CDRL B012: DI-IPSC-81432A, System/Subsystem Design Description 
CDRL B014: DI-SESS-81875, Configuration Management Plan 

3.1.11.2.9 Systems Engineering  
The Contractor shall implement systems engineering processes to ensure the integration of 
program requirements into the products and services. The Contractor shall use ANSI/EIA 632 as 
a guide for Systems Engineering, for execution of all technical program and project milestones. 

3.1.11.2.9.1 Technical Reviews  
The Contractor shall conduct technical reviews during modification efforts to ensure: 

• Contractor understands the functional and performance requirements. 
• Designs are mature and support the requirements. 
• All risks have been identified, analyzed, tracked, reported, and controlled.  
• All Government-approved entrance and exit criteria have been met. 
• Necessary Quality Assurance (QA) efforts are planned and/or performed to validate 

design to the original requirements. 
Technical reviews shall be event-driven and not schedule-driven; that is, technical reviews shall 
be scheduled and accomplished when the Contractor meets the entry and exit criteria for each 
review.   
The Contractor, with Government approval, shall combine reviews where practical, and as 
appropriate, to support each modification effort. The appropriate Government and Contractor 
personnel shall co-chair the technical reviews. The Contractor shall produce and provide an 
agenda, briefing materials, and minutes for the reviews.  

3.1.11.2.9.2 Technical Interchange Meeting (TIM)  
Technical Interchange Meetings (TIMs) shall be informal meetings with the primary purpose of 
an interchange of information between the ANG and the Contractor. TIMs shall be forums for 
the discussion of contract and engineering change requirements prior to, or during, electronic 
change proposal (ECP) and/or contract change proposal (CCP) development.  
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The Contractor shall incorporate TIMs with other program reviews, where possible. These 
meetings may be used to define or clarify new/modified system requirements and review 
progress on trade studies. TIMs shall also be conducted as design reviews for TSSC 
modifications.  Appropriate Contractor personnel shall participate in the review/discussion of 
their respective areas of responsibility, as required. The Contractor shall document TIMs. 

3.1.11.2.10 Software Development  
All software (including source code) delivered under this contract shall have Government 
Purpose Rights. 
The Contractor shall follow accepted commercial developmental guidelines such as Institute of 
Electrical and Electronics Engineers (IEEE)/Electronic Industries Alliance (EIA) 12207 for all 
new or modified software. In particular, for new or modified software design, standard software 
modules which can be used throughout the training system shall be employed whenever feasible.  
In addition, the training system software design shall follow structured model requirements and 
provide for expansion capabilities. 

3.1.11.2.10.1.1 Software Requirements and Architecture Development and Review 
The Contractor shall develop the software requirements and architecture IAW a documented 
Contractor software development process. The Contractor shall utilize an approved Design 
Change Request (DCR) process to request revisions to Government requirements, even where 
such revisions would result in cost schedule or performance benefits. Based upon analysis of 
system requirements, system design, and other considerations, the Contractor shall define and 
document the software requirements and verification methodology for each software item, and 
document the traceability between the software item requirements, the System/Sub-system 
Specification (SSS), and the System Performance Specification. 

3.1.11.2.10.1.2 Software Test 
The Contractor shall follow an established software item testing process. The Contractor shall 
establish test cases (in terms of inputs, expected results, and evaluation criteria), traceability 
between the test case and the system requirements, detailed procedures for conducting the test, 
and test data corresponding to each software item. The Contractor shall test the software IAW the 
unit test cases, and procedures.  
The Contractor shall also implement a software authorization process as per the Operational 
Training Infrastructure (OTI) Authorizing Official (AO) and the Information System Security 
Manager (ISSM). Approved software static code analysis scans must be completed for any 
software developed by the contractor or not approved by the DoD. A list of analysis tools can be 
found in the OTI AO Software Authorization Guide. The Contractor shall analyze the results of 
item testing and record the test and analysis results. 

CDRL A004, DI-NDTI-80809B, Test/Inspection Report 
CDRL B007, DI-IPSC-81435A, Software Design Description (SDD) 
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3.1.11.2.11 Hardware Design 
The Contractor shall integrate and assemble the system hardware that satisfies the requirements 
identified in the C-130 MMCT System/Subsystem Specification. The Contractor shall make use 
of commercial and Non-Developmental Items (NDI) in all cases where there is a demonstrable 
life-cycle cost benefit. In cases where commercial or NDI items are not used, the Contractor shall 
provide justification and a cost-benefit analysis to the Government at the Preliminary Design 
Review (PDR). The Contractor shall apply the systems engineering process during each level of 
system development (system, subsystem, and component) to refine and improve the products 
defined in the prior levels. 

3.1.11.2.12 Qualification And Test  

3.1.11.2.12.1 Test Planning  
The Contractor shall accomplish test planning activities for the C-130 MMCT modifications 
approved and implemented. Test planning shall include the development of System Test Plan, 
test procedures and instructions, test discrepancy tracking, and organization of and participation 
in test planning working groups. The Contractor shall submit acceptance test procedures (ATP) 
to the Government for approval prior to running any tests. 
For CAF DMO modifications, test planning, procedures and reports are via the CAF DMO 
Connectivity Process Map. Test plans must follow the RMF process, and be approved by the 
ISSM. 
CDRL A003: DI-NDTI-80603A, Test Procedure 

3.1.11.2.12.2 Trainer Qualification and Test 
The Contractor shall accomplish test activities for the establishment of hardware/software 
baselines, and to validate repairs and modifications. Such test activities shall include, but not be 
limited to: Functional Qualification Tests, Contractor Verification Tests, and Acceptance Tests.   
The Contractor shall maintain configuration control of all ATPs. Upon completion of acceptance 
testing, The Contractor shall re-integrate any ATPs, and establish a new baseline ATP library. 
The Government will use final ATPs to develop appropriate simulator certification (SIMCERT) 
procedures. Upon completion of SIMCERT, The Contractor shall incorporate 
modification/upgrade ATPs into the baseline ATP series to maintain a single configuration ATP 
library. 
CDRL A003: DI-NDTI-80603A, Test Procedure 
CDRL A004: DI-NDTI-80809B/T, Test/Inspection Report 

3.1.11.2.12.3 Simulator Certification (SIMCERT) 
The Contractor shall be responsible for supporting the NGB during periodic, semi-annual 
Simulator Certifications (SIMCERTs). The Contractor shall supply hardware (mechanical and 
electrical) engineering, software engineering, maintenance and simulator support personnel 
necessary to provide assistance required by SIMCERT initial, recurring and/or special 
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evaluations. The Contractor support may include pre-testing of the device, including 
ATGs/QTGs before each SIMCERT.   
The Contractor shall maintain and operate the simulators to meet or exceed all ANG simulation 
QA standards set forth in ANG simulation QA instructions, directives and guidance. The 
Contractor shall ensure that all SIMCERT required profiles can be manually flown consistent 
with the current ARASQ.   
The Contractor shall correct all discrepancies/malfunctions within the design/modified 
configuration of the TDs according to contracted priorities within the time allotments and agreed 
to in this contract.   
The Contractor shall correct all discrepancies or malfunctions discovered during SIMCERT 
testing.  Decertification of a device for valid discrepancies shall not relieve the Contractor of 
meeting the trainer availability requirements of this PWS. 

3.1.11.2.13 Fidelity of Training Devices 
The Contractor shall maintain the C-130 MMCT in a condition that enables them to pass 
SIMCERT and achieve availability rate goals of 95%.  The Contractor shall develop and 
maintain a preventive maintenance program to minimize unscheduled TD maintenance and 
ensure TDs are available for scheduled training. 

3.1.11.2.14 General Trade Studies  
The Contractor shall conduct trade studies and training system analyses as directed by the 
Government to address future improvements, enhancement/upgrade recommendations, 
maintainability, reliability, anomalies, or supportability issues.  Trade studies shall clearly state 
the issue/problem and potential solutions to the problem with an associated Rough Order of 
Magnitude (ROM) and credible schedule for which this project could be accomplished if 
directed by the Government.  

CDRL A002: DI-MISC-80711A, Scientific and Technical Report 

3.1.11.2.15 Visual Database Support 
The Contractor shall incorporate GFE provided visual databases and for execution of DMO 
activity.  The Contractor shall distribute incorporated databases to all C-130 MMCT training 
sites and other Government programs, as directed by the Government.  The visual database 
support shall include, but is not limited to:  

a. Evaluate proposed database changes  
b. Debug database issues 
c. Test and install database software  
d. Implement and validate database changes 
e. Support design reviews  
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3.1.11.2.16 C-130 MMCT Help Desk 
In addition to the on-site support, the Contractor shall maintain a single Help Desk for on-call 
support for all fielded C-130 MMCT units.  The Help Desk shall be manned during TSSC 
business hours. The Contractor shall establish and maintain a means to leave messages and shall 
provide call back instructions during non-manned times.  
The Contractor shall respond to Help Desk and/or on-call request within two (2) hours of the 
next business day to messages left during non-manned hours.  The Contractor shall provide 
qualified technician(s) within 48 hours for any maintenance issues that cannot be performed by 
on-call support.  Help Desk time is not additive to the available repair time allocated to the 
COMS representative. 

3.1.11.2.17 Combat Air Forces (CAF) Distributed Mission Operations (DMO)  
The Contractor shall work with the DMO community to develop the C-130 MMCT DMO 
interface to the full CAF DMO standard.  The Contractor shall work with the SMEs to identify 
changes to the current DMO interface which shall reside in the Host Computer Software 
Configuration Item (CSCI). 
The Contractor shall be responsible for CAF DMO support which shall include the following: 

• Working with DMO community to analyze the CAF DMO Standards and Integration 
Plans to interpret and clarify technical and operational parameters, especially concerning 
mission rehearsal within a virtual simulation context.  

• Support testing of a C-130 MMCT device at the TSSC facility. 

• Support testing of an installed C-130 MMCT device. 

• Support installation of the DMO testing equipment at the TSSC facility. 

• Develop and integrate software modifications to the C-130 MMCT architecture to ensure 
compliance with the most recent CAF DMO standards based upon NG testing and 
assessment.  

• Integrate and test to the latest CAF DMO standards.  

• Continual yearly effort to comply with updates to the CAF DMO standards that affect C-
130 MMCT interoperability.  

The Contractor shall provide the resources and effort to support the C-130 MMCT participation 
in the Air Force DMO training exercises. This support shall include DMO working group 
participation, verification and validation of standards compliance, and integration of a 
Government-provided portal or gateway at designated C-130 MMCT fielding locations. The 
Contractor shall provide exercise operational support for DMO training events, as directed by the 
Government. 
When operating in a DMO environment, the C-130 MMCT will operate at the SECRET level.  
At sites with on-site TSSC A+/Security+ certified COMS representative, The Contractor shall 
follow all applicable security procedures. 
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3.1.11.2.17.1 CAF DMO Compliance 
The Contractor shall ensure C-130 MMCT networked training capabilities are maintained and 
operated IAW established CAF DMO standards and integration plans by proactively employing 
systems engineering, quality assurance, and operating management practices IAW pertinent CAF 
DMO documentation including: 

• CAF DMO Standards and Integration Plans (most recent version) 

• Brief/Debrief  
• DTCN Interface 
• Event Management 
• Security 
• Threat Simulation 
• Common Models 
• Synthetic Environment 
• Technical Performance 
• Test Standard  

• Evolution Concept of Operations (CONOPS) 

• CAF DMO Connectivity Process Map (CPM) 

• Standards Development and Integration Process (SDIP) 

• CAF DMO Standards Working and Implementation Group Charters 

• Configuration Control Plan 

• Interconnection Security Agreement (ISA) 

• Common Security Operating Instruction (CSOI) 

• Distributed Training Center Network Roles and Responsibilities documents 

3.1.11.2.17.2 CAF DMO Support 
The Contractor shall provide planning and interactive support during Distributed Mission 
Operations (DMO) and periods of changing requirements to support real world events, missions, 
exercises, and demonstrations. The Contractor shall also provide DMO/DMT support as well as 
development through delivery of each desired database and applicable standards implementation 
into the C-130 MMCT.   

3.1.11.2.17.3 CAF DMO Modifications 
The Contractor shall ensure that any Contractor modifications made to the C-130 MMCT 
maintain the current DMO compliance baseline and do not negatively impact or restrain future 
DMO capabilities. 
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The Contractor shall possess the capability to integrate and implement CAF DMO modifications, 
standard updates, and software/hardware changes to maintain compliance with the most recent 
CAF DMO requirements. 

3.1.11.2.17.4 CAF DMO Program Management Review 
The Contractor shall attend semi-annual program reviews for the CAF DMO contract effort.  The 
program reviews shall address specific topics or issues as requested by the GPO, address status 
of activities between management reviews, address planned activities, and out-brief pertinent 
subject matter of established working groups and other applicable meetings.  Contractor shall 
document action items related to the C-130 MMCT, coordinate resolutions, and track action 
items until closure.   

3.1.11.2.18 Configuration Management (CM)  
The Contractor shall follow and implement their GSA Configuration Management Plan (CMP) 
to this C-130 MMCT program.  
The Contractor shall implement a configuration management program that reports any major 
changes or upgrades to the system baseline (hardware and software) to the Government for 
evaluation of impacts to the cybersecurity posture and preserves device/system ATO integrity by 
ensuring configuration management is maintained, operational security is preserved, and all 
conditions directed by the AO are met.   
The Contractor shall support reaccreditation as required due to major upgrades affecting the 
Cybersecurity posture of the system. The Contractor shall support cybersecurity A&A efforts by 
providing and maintaining technical data, drawings, and documentation as required maintaining 
the device ATO. 
CDRL B010: DI-TMSS-80527, Commercial Manual 
CDRL B014: DI-SESS-81875, Configuration Management Plan 

3.1.11.2.18.1 Configuration Management Plan (CMP) Implementation 
The Contractor shall implement a CM process that ensures timely update of the Product Baseline 
(PB), and maintenance of the current and validated configuration.  Further, the Contractor shall 
perform the following functions:  

• Accurately identify, track, and assess the impact of aircraft and mission, changes to the 
C-130 MMCT program. 

• Maintain records of all changes that have been implemented and validated on the training 
system providing traceability back to the original baseline C-130 MMCT configuration at 
contract start up.   

• Archive all baseline documentation, including documentation that existed in the library 
prior to contract start, for future reference.  Use digital archiving for all additional 
material.  Review and update software baselines semiannually or more often, as directed 
by the PCO.  
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• Provide configuration management IAW the CMP for the baseline (e.g., visual system 
changes, user support libraries) to support all mission requirements, and using, as 
applicable to individual programs/projects. 

CDRL B014: DI-SESS-81875, Configuration Management Plan 

3.1.11.2.18.2 Configuration Baseline Management 
The Contractor shall be responsible for configuration management, maintenance, and 
modifications of the Training System Product Baseline (PB), which shall be maintained and 
managed out of the TSSC.  The training system product baseline includes hardware, software, 
firmware, and the Technical Data Package.  The Contractor shall integrate, test, distribute, and 
manage all PB changes and modifications from the TSSC under direction of the government 
through the Training System Configuration Working Group (TSCWG).   
Any modification to the PB, that is deemed too large or beyond the capability of The Contractor 
shall be handled under a separate ECP/CCP as requested and approved by the Government. 

3.1.11.2.18.3 Functional Baseline Configuration Identification 
The Contractor shall update and document the functional baseline for the training system 
whenever a change that impacts configuration is made to the training system.  The functional 
baseline shall be in the form of system and product specifications, plus other applicable 
documentation (for example, Interface Requirements Specifications and Interface Control 
Documents). 

3.1.11.2.18.4 Change Management  
The Contractor shall establish a systematic and measurable process for managing product 
configuration changes and variances.  The Contractor shall not execute any upgrades or design 
changes without the proper Government Configuration Control Board (CCB) approval.  Once 
any upgrades or design changes are approved by the Government and implemented, The 
Contractor shall document any changes to the security architecture. 

3.1.11.2.19 Change Proposals 
Change proposals shall be “stand alone” documents which fully relay the scope of the effort (to 
include implementation and requirements), impact on all areas (schedule, hardware, software, 
initial spares, facilities, etc.), underlying assumptions; and the total costs, including 
implementation. 

3.1.11.3 Documentation 
Refer to Paragraph 3.10. 
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3.2 CONTRACTOR LOGISTICS SUPPORT (CLS)/COMS ACTIVITIES 
The Contractor shall provide Contractor Operations and Maintenance Support (COMS) on-site at 
all units with C-130 MMCT devices. The COMS representative shall be fully qualified, trained, 
and knowledgeable in the logistics support, maintenance, and operation of the training system. 
The Contractor shall maintain the C-130 MMCT to include routine maintenance, and the repair 
or replacement of any failed parts throughout the life of the contract.   
The COMS representative shall operate the instructor station if a trainee is in the C-130 MMCT 
during COMS duty hours for non-DMO training, but the COMS representative is not required to 
provide instruction. Work hours and work days shall be established and maintained at each 
location to support the local training, exercise, maintenance, and sustainment schedules. The 
COMS representative shall be responsible for working ANG duty weekends, if required. The 
Contractor shall not be authorized overtime under this PWS.   
For any period greater than five (5) calendar days which the regular COMS representative is not 
available to support C-130 MMCT operations, the Contractor shall be required to have a 
replacement available. 

3.2.1 Training System Operations 
The COMS representative shall provide for operation of training devices and/or assistance in 
training operations. Duties include, but are not limited to:  

• Onsite technical and logistics support 

• Familiarization training 

• Preparation for system operation  

• System health monitoring and troubleshooting 

• Software/hardware discrepancy identification 

• Removal/replacement of non-functioning hardware 

• Software installation 

• System status reporting (such as trends, deficiencies, and repairs) 

• Assisting trainees and instructors in operating devices during training 

• Supporting user-directed activities such as investigations, test and demonstrations, tours.   

3.2.1.1 Distributed Mission Operations (DMO) 
The COMS representative shall support the C-130 MMCT during Government CAF DMO 
operations and ANG Duty Weekend training. Government training period days can vary based 
on unit duty days and training requirements. For DMO training, the COMS person shall: 

• Modify the C-130 MMCT and area to operate on the CLASSIFIED CAF DMO network. 
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• Operate the IOS during CAF DMO. 

• Modify the C-130 MMCT and area back to the UNCLASSIFIED status when CAF DMO 
training is complete. 

The COMS representative shall support and maintain training and operations in a networked 
environment. The Contractor shall support virtual exercise events as directed. TSSC support of 
DMO shall include integration testing and model/database installation) directly associated with 
the event.   

3.2.1.1.1 DMO Hardware/Software Maintenance and Testing 
The Contractor shall maintain site DMO-related hardware, software, encryption keys, and 
associated operations documents. The Contractor shall conduct network connectivity testing and 
network operations for DMO. 

3.2.1.2 RSS Support  
The Contractor shall be responsible for maintaining the RSS since it is not a permanent 
Government facility, and is defined as equipment.  Some systems within the RSS, which require 
particular attention include: the environmental control system (heating/cooling) and entry way, 
including camera.   

3.2.1.3 Support Equipment Maintenance 
The Contractor shall document total maintenance support on C-130 MMCT support equipment 
and components, including tests, alignments and adjustments. 
The Contractor shall report monthly availability and utilization statistics, and shall provide 
summaries during PMRs. All training device deficiencies shall be corrected within 16 work 
hours of an identified deficiency.  The Contractor shall strive to maintain a 95% availability goal 
at each operating base on a monthly basis.   

3.3 SOFTWARE AND SOFTWARE MAINTENANCE 
The Contractor shall manage and maintain recurring software licenses and support, maintenance 
licenses, software/system integration labs (SILs), and software revision updates. 
The Contractor shall plan, develop, test, integrate, and/or deliver software upgrades, as part of 
field support activities, to the C-130 MMCT site, as required, to include the modification of 
existing, Government-provided National Training Center (NTC) software. 
The Contractor shall support activities required to develop, integrate, test, field, and field test 
hardened, IA-compliant software loads.  

3.3.1 Software maintenance 
The Contractor shall possess and sustain a corporate capability to incorporate technical 
modifications into the C-130 MMCT. This includes the ability to modify training devices, 



  
 ID07180022 

 16 August 2018 

Page 46 of 132 

 

software, and hardware to maintain configuration concurrency. The Contractor shall be prepared 
to integrate with other training systems via CAF DMO. 

3.3.2 Concurrency Upgrades 
The Contractor shall maintain C-130 MMCT concurrency, where appropriate for equipment used 
in the field, and keep the simulated equipment current when deemed important by the GPO. The 
Contractor shall ensure that concurrency modifications have been incorporated at the on-site 
training device prior to equipment change at that base. In cases where an identified equipment 
change has no effect on the C-130 MMCT, The Contractor shall state and recommend to the 
Government that the change not be incorporated in the C-130 MMCT. 

3.3.3 Technology Insertion 
The Contractor shall research, select, evaluate, test, verify, validate, install, and deploy new 
technology as necessary and as directed by the Government to ensure that the fielded C-130 
MMCT remains supportable in accordance with the supportability approach. The Contractor 
shall make recommendations to the Government’s Change Control Board (CCB) for 
incorporation of new technology, and shall test and incorporate approved items into the 
configuration baseline.  
The Contractor shall perform cost benefit analysis of candidate products for technology 
insertion, and provide necessary information to support the integrated product team (IPT) and 
CCB decisions.   
The Contractor shall provide and maintain an item interchangeability matrix of all line-
replaceable units (LRUs) and shop-replaceable unit (SRUs) within the C-130 MMCT. The 
Contractor shall include the relation of the C-130 MMCT software to LRUs and SRUs in the 
matrix.   

3.3.3.1 Windows 10 Upgrade 
The Contractor shall implement Windows 10 configuration into the C-130 MMCT device. 
Currently there is not a clear regulation in regards to Windows 10 in a simulation device, but let 
this section serve as a placeholder for future impending requirements. 

3.4 SPARES 

3.4.1 Government Spares and Consumables 
All commodities/devices/hardware/hardware licenses, etc. purchased hereunder shall become 
Government furnished property at the time the items are paid for under the terms of this order. 
The Contractor shall manage all C-130 MMCT program consumables, such as basic office 
supplies, cleaning supplies, and minor hardware. The Contractor shall purchase all replacements 
as no-fee Cost Reimbursable items. 
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The Contractor shall provide a proposed spare parts list, including pricing per unit, to maintain 
the full functionality and operability of the C-130 MMCT devices for a period of twelve (12) 
months beyond the standard warranty period of one year. 
Following Government acceptance of the proposed spare parts list, The Contractor shall procure 
and maintain an inventory, at the TSSC location, of spares necessary to maintain the full 
functionality and operability of the C-130 MMCT devices for a period of twelve (12) months 
beyond the standard warranty period of one year. 
Spares shall be identified in this module under the ODCs, and will be funded by the Government 
to ensure continued operability of the C-130 MMCT devices.  The Contractor shall include 
materials, including annual software maintenance renewals and software license fees for C-130 
MMCT devices, and other materials to support TSSC functions and C-130 MMCT field sites, as an 
ODC. 

CDRL B002, DI-ILSS-80134A, Proposed Spare Parts List 

3.4.1.1 Government Spares and Consumables Warranty 
The Contractor shall provide warranty terms, which shall be submitted to the Government in 
response to this PWS.  The Contractor shall transfer all OEM warranties to the Government. The 
Contractor shall provide a warranty that provides upgrades, repairs, replacement of all TSSC 
support equipment. 
The Contractor shall repair or replace C-130 MMCT hardware and software components, at no 
cost to the Government, during the standard OEM vendor warranty period, or a period of twelve 
(12) months, whichever is greater, unless the failure is the result of negligence by the 
Government. The TSSC is authorized to determine if an asset is beyond physical repair (BPR) or 
beyond economical repair (BER), and shall communicate this fact to the Government within 
three (3) business days following the determination by the TSSC. 
The TSSC, with written permission from the COR, GSA CO, and PM, may utilize all serviceable 
parts remaining after an asset has been condemned as BPR or BER to benefit other Government 
units being serviced/provided under the terms of the Core Task. At no time shall Government 
property become the property of the TSSC. All Government property shall be property 
documented and accounted for in accordance with 52.245-1 (with Alt I) and applicable property 
clauses in the Core Task and basic Alliant GWAC. 
The Contractor shall arrange and fund all CONUS shipping (via commercial traceable shipment) 
of repair parts and equipment. The Contractor shall provide notice of shipment to the COR. No 
additional charges for shipping will be accepted. Delivery shall be FOB Destination. 

3.4.2 Inventory Control 
The Contractor shall establish, maintain, update, and keep current a web-based inventory control 
system to track the status of the C-130 MMCT support assets, to include excess items submitted 
to PCARSS.  The Contractor’s inventory control system shall identify the item, location (site), 
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Cage Code, IUID, condition, repair activity, and sources of repair, vendor or manufacturer, 
acquisition and repair cost data, and lead time for repair and resupply.   
The Contractor’s inventory control system shall be accessible to the Government for audit or 
review upon request.  The Contractor shall conduct an annual inventory audit as a joint effort 
with the Government.  The Contractor shall correct any deficiencies discovered in such audits.  
The Contractor shall track movement or disposition of Government property under Contractor 
control.   

3.4.3 Diminishing Manufacturing Sources/Shortages Parts Obsolescence 
The Contractor shall proactively identify diminishing manufacturing sources and obsolete items 
to remove/reduce the impact of device and trainer downtime. Upon identifying obsolete items, 
the Contractor shall notify the government of their intended actions and track the solution. The 
Contractor shall not make changes to the training devices/aids or to device baselines without 
PCO concurrence. 

3.5 EQUIPMENT 
All commodities/devices/hardware/hardware licenses, etc. purchased hereunder shall become 
Government furnished property at the time the items are paid for under the terms of this order. 

3.5.1 Office Equipment and Supplies  
The Government will provide all Government-owned desks, chairs, telephone line, internet line, 
and networked computers and laptops for Air Force network access, as required.  The Contractor 
shall provide computers for their internal company access at the TSSC.  The Contractor shall 
provide all other items, as described in Paragraph 3.1.6.1.  

3.5.2 Tools and Support Equipment 
The Contractor shall manage, maintain, repair, replenish, update and calibrate all tools and 
test/support equipment (including equipment used for training) to meet device availability 
requirements.  Tool/test equipment inventory and accountability, including an inspection for 
excessive wear and damage, shall be accomplished monthly.  Report to the program office if 
broken or worn tools/test equipment have been identified.  The Contractor shall report lost items 
to the Government in their Inventory/Utilization Data Report.  The Contractor shall support the 
Government request of a “Report of Survey” on any lost property as required. 

3.5.3 Relocatable Simulator Shelter (RSS) 
The Contractor shall identify and procure equipment for the C-130 MMCT program, to include 
equipment required for RSS OM&S.  
The COMS representative shall be responsible for the timely reporting of any malfunctions or 
damage to RSS physical structure or electrical components; general housekeeping, including 
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lighting or light bulb replacement; and the preventative maintenance according the 
manufacturer’s technical manual for the following systems: 

• The environmental control system 

• Intrusion detection system 

• Fire detection system 
Given the RSS is provided as GFE, COMS personnel will be responsible for following the ANG 
RSS Maintenance Requirements package provided by the manufacturer. Any additional support 
provided by the COMS representative will not include any type of RSS structural requirements, 
to include addressing leaks or other structural issues, beyond timely reporting.  
Any major modifications or upgrades of the structure or subsystems of the RSS will remain the 
responsibility of the Government. 
The Contractor shall not exceed yearly maintenance costs of $10,000 per RSS. 

3.5.4 Inventory Control 
The Contractor shall establish, maintain, update, and keep current a web-based inventory control 
system to track the status of the C-130 MMCT support assets, to include excess items submitted 
to PCARSS.  The Contractor’s inventory control system shall identify the item, location (site), 
Cage Code, IUID, condition, repair activity, and sources of repair, vendor or manufacturer, 
acquisition and repair cost data, and lead time for repair and resupply.   
The Contractor’s inventory control system shall be accessible to the Government for audit or 
review upon request.  The Contractor shall conduct an annual inventory audit as a joint effort 
with the Government.  The Contractor shall correct any deficiencies discovered in such audits.  
The Contractor shall track movement or disposition of Government property under Contractor 
control.   

3.5.5 Government Equipment Warranty 
The Contractor shall provide warranty terms, which shall be submitted to the Government in 
response to this PWS.  The Contractor shall transfer all OEM warranties to the Government. The 
Contractor shall provide a warranty that provides upgrades, repairs, replacement of all TSSC 
support equipment. 
The Contractor shall repair or replace C-130 MMCT hardware and software components, at no 
cost to the Government, during the standard OEM vendor warranty period, or a period of twelve 
(12) months, whichever is greater, unless the failure is the result of negligence by the 
Government. The TSSC is authorized to determine if an asset is beyond physical repair (BPR) or 
beyond economical repair (BER), and shall communicate this fact to the Government within 
three (3) business days following the determination by the TSSC. 
The TSSC, with written permission from the COR, GSA CO, and PM, may utilize all serviceable 
parts remaining after an asset has been condemned as BPR or BER to benefit other Government 
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units being serviced/provided under the terms of the Core Task. At no time shall Government 
property become the property of the TSSC. All Government property shall be property 
documented and accounted for in accordance with 52.245-1 (with Alt I) and applicable property 
clauses in the Core Task and basic Alliant GWAC. 
The Contractor shall arrange and fund all CONUS shipping (via commercial traceable shipment) 
of repair parts and equipment. The Contractor shall provide notice of shipment to the COR. No 
additional charges for shipping will be accepted. Delivery shall be FOB Destination. 

3.6 REPRESENTATIONAL SUPPORT 
The Contractor shall support conferences, demonstrations, exercises, and evaluation events, as 
requested by the GPO. 
The Contractor representative shall attend other conferences when requested by the GPO. All 
conference travel costs shall be reimbursed via a no-fee cost reimbursable Contract Line Item 
Number (CLIN).  
The Contractor shall provide manpower for the Air National Guard (ANG) booth exhibit and 
demonstrate the versatility and multiple-integration capabilities of ANG products which are 
essential to the continued modernization of modeling and simulation within the ANG.  The 
Contractor shall provide a trip report for every conference attended no later than thirty (30) days 
after trip completion.  

3.7 RELOCATION 
The Contractor shall provide and support relocation efforts of the TDs and/or TD components, 
RSS-es, equipment, and personnel, as identified by the GPO. Relocation efforts include, but are 
not limited to: shipping, delivery, installation, integration, and test. 

3.8 TRAVEL 
The Contractor shall travel, as required or requested by the PCO, in support of the C-130 MMCT 
TSSC efforts and tasks. All travel costs shall be reimbursed via a no-fee cost reimbursable 
Contract Line Item Number (CLIN). 

3.9 TASK ORDER TRANSITION  
The Contractor shall support initial and follow-on contractual transition activities. These 
activities shall include, but are not be limited to: documenting transition activities in a transition 
plan, conducting inventory audits, transferring Government facilities and property, and 
participating as part of a Transition IPT.   
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3.9.1 Initial Program Ramp-up  
At the start of program transition, the Contractor shall ramp up staffing and operations to ensure 
an orderly transition without impact on system operations. The Contractor shall be fully staffed 
by the time the Contractor becomes 100 percent responsible for the program.  
 The Contractor shall accomplish the following tasks within the transition period:   

• Perform and verify a complete inventory of the program  

• Train employees on updated C-130 MMCT program directives and plans 

• Maintain all CLS tools to ensure effective tracking and management of LSP material, 
spares,  maintenance actions (or Contractor developed log), and engineering design 
requests 

• Establish acceptance activities and perform acceptance testing on any new products that 
Contractor is delivering to replace existing management tools 

• Establish sub-contracts and/or transition all miscellaneous support functions (i.e., 
utilities, data, PMEL, reproduction. Etc.).  

• Archive all configuration management baselines (hardware and software)  
The Contractor shall accomplish the following tasks within the first thirty (30) days of becoming 
100 percent responsible for the program:   

• Update the TSSC Charter 

• Maintain all vendor/warranty licensing agreements 

3.9.2 Follow-on Transition Activities 

3.9.2.1 Transition to Successor  
The Contractor shall, during the last sixty (60) days of this contract or any extension thereto, 
provide all support to the Government and successful offeror ensuring an orderly transition to 
minimize the impact on system operation. At a minimum, the Contractor shall provide the 
successful offeror access to the site and the training system on a not-to-interfere-with-training-
and-maintenance basis during the aforementioned sixty (60) day period.   
At the conclusion, any GFP at the Contractor’s facility shall be shipped at the future Contractor’s 
expense to a destination determined by the Government PCO. The Contractor shall ensure that 
the training device fidelity does not degrade during this transition.  

3.9.2.1.1 Logistics Support Package (LSP)  
The Contractor shall perform and document an inventory of the logistics support package (LSP), 
with Government oversight in the last fifteen (15) days prior to contract expiration or any 
extension; any follow-on Contractor(s) also has the right to witness the final inventory.  
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The Contractor shall conduct an inventory to ascertain the existence and serviceable condition of 
these items. The Contractor shall be responsible for replacing any items missing or damaged 
beyond normal wear and tear at the end of the contract performance period.  

3.9.2.1.2 Spares and Support Equipment (SE) Inventory 
The Contractor shall perform and document a spares and SE inventory with Government 
oversight, at a time convenient to the government, to ascertain the existence and serviceable 
condition of all items. The Contractor shall replace any items missing or damaged beyond 
normal wear and tear at the end of the contract performance period IAW the Transition Plan. 

3.9.2.1.3 Facilities  
The Government COR will inspect training site facilities occupied by Contractor to ascertain the 
condition of these facilities upon contract expiration. The Contractor shall be liable for damages 
beyond normal wear and usage at the end of the contract performance period. 

3.9.2.1.4 Data  
The Contractor shall audit all training system data to ascertain a complete set of documentation 
exists in a useable condition, with the latest revisions incorporated 180 days prior to expiration of 
this contract, or any extension thereto. This audit may be performed under Government 
oversight. The Contractor shall be responsible for replacing missing, unusable, or outdated 
documentation.  This audit includes the Master Library at the TSSC and each of the site libraries. 

3.10 DELIVERABLES 

3.10.1 Contract Data Requirements List (CDRL) Deliveries 
The Contractor shall deliver CDRLs listed in Table 8. CRDLs are also outlined in Attachment 2. 

Table 8. Document Deliverables 
 

CDRL Deliverable DID Ref. Paragraph 

A001 Progress Report DI-MGMT-80227/T 3.1.1 

A002 Scientific and Technical Report DI-MISC-80711A 3.1.11.2.15 

A003 Test Procedure DI-NDTI-80603A 3.1.11.2.13.1, 
3.1.11.2.13.2 

A004 Test/Inspection Report DI-NDTI-80809B/T 
3.1.11.2, 3.1.11.2.9, 

3.1.11.2.11.1.2, 
3.1.11.2.13.2 

A005 As-Built Configuration List DI-CMAN-81516 3.1.11.2.9 



  
 ID07180022 

 16 August 2018 

Page 53 of 132 

 

CDRL Deliverable DID Ref. Paragraph 

B001 Software User Manual DI-IPSC-81443A 3.1.11.2 

B002 Proposed Spare Parts List DI-ILSS-80134A 3.1.11.2.9, 3.4.1 

B005 Software Development Plan DI-IPSC-81427A 3.1.11.2.9 

B007 Software Design  Description DI-IPSC-81435A 3.1.11.2.11.1.2 

B009 Interface Design Description DI-IPSC-81436A 3.1.11.2.9 

B010 Commercial Manual DI-TMSS-80527C 3.1.11.2.19 

B012 System/Subsystem Design Description DI-IPSC-81432A 3.1.11.2.9 

B013 Vulnerability Scan Compliance Report DI-MGMT-81842 3.1.9.6.3 

B014 Configuration Management Plan DI-SESS-81875 3.1.11.2, 3.1.11.2.9, 
3.1.11.2.19.1 

B015 Contractor Device Performance Report DI-ILSS-80191D/T 3.1.11.2.6 

B016 

Contractor Operation and 
Maintenance of 
Simulators/Equipment 
Management Status Report 

DI-MISC-81392/T 3.1.10.4, 3.1.11.2.6, 
3.1.11.2.7.1 

B020 
Information Assurance (IA) 
Design Review Information 
Package (DRIP) 

DI-MGMT-81845/T 3.1.9.6.4.2 

B021 

DOD Risk Management 
Framework (RMF) Package 
Deliverables (SP&TP) Security 
Plan and Test Plan 

DI-MGMT-82001/T 3.1.9.6.4.1 

B022 Counterfeit Prevention Plan DI-MISC-81832/T 3.1.9.6.5.1, 3.1.9.6.5.2 

B023 Parts Management Plan DI-SDMP-81748 3.1.9.6.5.1, 3.1.9.6.5.2 

B025 Program Management Plan DI-MGMT-81797 3.1.1.3 

B026 Trip/Travel Report DI-MISC-81943 3.1.3.2, 3.6 
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CDRL Deliverable DID Ref. Paragraph 

 Master Schedule Contractor Format 3.1.1 

 Cost Burn-Rate Report Contractor Format 3.1.2 

 System Security Plan Contractor Format 3.1.9.1.2.1 

 Vulnerability Management Plan Contractor Format 3.1.9.1.2.2 

 Business Continuity/Contingency Plan Contractor Format 3.1.9.6.4 

 Agendas/Briefings/Minutes Contractor Format 3.1.3.1 

 PPSM Contractor Format 3.1.9.6.4 

 ACAS IAVM Contractor Format 3.1.9.6.4 

 ACAS STIG Report Contractor Format 3.1.9.6.4 

 Logistics Support Package Contractor Format 3.9.2.1.1 

*Any CDRLs listed in Table 8 that have already been submitted from a previous effort 
may be re-submitted and/or updated as required. 
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4. Travel Requirements  

Travel Time:  In support of this contract/task order, contractor personnel may be required to 
travel to various locations and work in excess of 40 hours/week on occasion.  During 
performance, only actual travel costs are reimbursed in accordance with the Federal Travel 
Regulations (FTR) and other applicable regulations, subject to the Government’s approval. 

4.1 Trip Reports.  

 For all travel required under the terms of this PWS, the contractor shall submit Trip Reports 
when submitting monthly invoices after completion of a trip for all long distance travel and for 
local travel when requested by Government Task Lead.   Trip reports shall be uploaded into 
ITSS once a month when invoices are uploaded. 

The Trip Report shall include the following information: 

• Personnel traveled 

• Dates of travel 

• Destination(s) 

• Purpose of Trip; contract effort supported and Task Order ID number; Government 
Agency supported (if applicable), explain the benefits of the travel to the 
Government. 

• Actual Trip Costs 

• Approval Authority  

• Summary of events 

4.2 Approval for Travel: All travel shall be scheduled at least two weeks in advance whenever 
possible to maximize savings to the Government through receiving the best travel rates 
available. Emergency requirements shall be defined and approved by the COR. All travel 
shall be in accordance with the Federal Travel Regulation (FTR) and shall be at or below per 
diem unless approved via CTP. The contractor is required to ensure good stewardship of 
travel funds, and shall seek rates lower than per diem whenever possible.  

The contractor shall make every effort to locate the airport that will provide the lowest cost of air 
travel possible.  The COR may require a cost benefit analysis to support any travel, as deemed 
necessary.  Travel shall be at the allowable per diem rate.  In the event travel charges are above 
per diem, the contractor shall submit a “Consent to Purchase (CTP)” form (Attachment 5) 
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with a complete explanation to explain the circumstances.  The CTP shall be approved by the 
COR and CO in advance. Travel charges over and above per diem without proper approval, shall 
be at the expense of the contractor.  

After travel is incurred, documentation/receipts shall be sent to the COR (with the invoice 
submittals). NO PAYMENT WILL BE MADE WITHOUT DOCUMENTATION/RECEIPTS. 
See Section 6. 3 for further details regarding invoicing for travel.   

The COR shall approve travel (in writing on the CTP form) valued below $3,500.00 per trip. The 
GSA CO shall approve all travel expenses in excess of $3,500.00. 

NOTE: The Government reserves the right to audit, thus; the contractor shall keep on file all 
backup support documentation for travel, materials, and ODC procurements (travel) made on 
behalf of the Government under the terms of the contract.  

 

4.3 Materials/Hardware/ODCs and Ancillary Supplies and/or Services  
Materials/Hardware/ODCs are not applicable to this effort. 

GWAC ORDERS: 

Whenever possible, ODCs or materials required to support a T&M task order, or Cost 
Reimbursable line items on an order shall be procured via what is known as a FAR 51 Deviation 
acquisition.  If items are not available under an active Federal Supply Schedule (FSS) contract, 
the contractor shall provide evidence of this fact to the contracting officer.  If this occurs, and 
items may not be available under the terms of a FAR 51 Deviation, the procurement of ODCs 
will be made on an “open market” basis.  Please refer to Attachment 4 CTP Process. 

 

4.3.1 Other Direct Costs (ODCs) 

Other Direct Costs (ODCs) are categories of charges for commercial items utilized in direct 
support of the task order scope, which are not currently (specifically) listed/awarded in the basic 
contract. 

Before an ODC may be included in the awarded task or procured under the terms of this task order, 
the ODC must satisfy the criteria expressed in the scope of the contract basic contract and 
subsequent task order and be critical to the scope of the services being provided. GWAC contracts 
allow for ODCs to be included as part of the overall order, if the ODC is an integral part of the 
overall solution to fulfill the requirement. GSA Schedules do not authorize provisions for ODCs, 
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and therefore, ODCs required as an integral part of a GSA Schedule solution shall be procured 
separately from the awarded Schedule task order.   ODCs may be procured via subcontracting 
efforts, which are managed by the prime contractor.  

4.4 Methods of Material/ODC Procurement 
 

4.4.1 FAR 51 Deviation General Background Information:  On October 8, 2009, a class 
deviation to FAR Part 51 was granted by GSA’s Senior Procurement Executive in 
accordance with FAR Subpart 1.404, Class deviations. The deviation permits federal 
contracting officers to authorize any GSA contractors, who are performing an order on a 
time-and-material or labor-hour basis, to purchase supplies and services from schedule 
contractors or to process requisitions through the FSS or Global Supply Program. [NOTE: 
For more information on placing orders with GSA Global Supply, please visit 
www.gsaglobalsupply.gsa.gov.]   

For comprehensive guidance on the proper use the FAR Part 51 authority granted by the 
deviation, please refer to the Ordering Guide at www.gsa.gov/far51deviation.  To grant this 
authority to the contractor the contracting officer shall be provided in the form of a written 
authorization to the buying contractor in accordance with FAR Subpart 51.102. 

Compliance with FAR 8.405-1 is required by the contractor, and shall be verified by the 
Contracting Officer.  To substantiate compliance with FAR 8.405-1, the contractor shall show 
documentation that competition has been conducted, e.g. RFQ, quotes received, etc., which shall 
be included in the accompanying [actual] solicitations and quotes for the items being procured. 

Items must be invoiced at the price for which they were procured from the selling contractor, no 
fees or markup shall be allowed.  The contracting officer shall ensure that the buying contractor 
is in compliance with the written FAR 51 authorization, which shall be documented by the 
contractor instructions herein and submitted to the contracting officer, APM and the COR.   
 

4.4.2 Applicable FAR 51 Deviation Contract Clause: 
 
52.251-1 Government Supply Sources (Apr 2012) 
The Contracting Officer may issue the Contractor an authorization to use Government supply 
sources in the performance of this contract. Title to all property acquired by the Contractor under 
such an authorization shall vest in the Government unless otherwise specified in the contract. 
The provisions of the clause at FAR 52.245-1, Government Property, apply to all property 
acquired under such authorization. (End of Clause) 

 

http://www.gsaglobalsupply.gsa.gov/
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4.4.3 FAR 51 Deviation Procurement Processes: ODC’s may be procured under the Federal 
Acquisition Regulation (FAR) 51 Use of Government Sources by Contractors, the GSA 
Contractor Officer written determination, and in accordance with FAR Clause 52.251-1 
Government Supply Sources.    Under the FAR 51 authorization, the awarded contractor will 
receive authorization from the Contracting Officer via letter to acquire the 
equipment/supplies that are ancillary in nature, yet integral to the overall requirement. The 
prime contractor shall follow the parameters set forth within the authorization letter provided 
by the Contracting Officer, and as described below for procuring ODC’s.  Vesting of title for 
supplies purchased under the FAR 51 authorization shall be owned by the Government.  

 

As a user of this authority, the awarded contractor must comply with the following: 

a. Follow any applicable FSS ordering procedures in addition to procedures outlined in FAR 
8.405-1(d)(2)&(3), FAR 51, agency supplements, and other applicable statues and regulations  

b. Per 8.404(d), must maintain documentation that the price reductions were requested and 
document outcome of request.  

c. In the event of any inconsistency between the terms and conditions of an order and those of 
their FSS contract, the terms and conditions of their FSS contract will govern  

d. Pass through supplies and/or services at the Schedule contract price (or lower) with no 
fee/surcharge/markup. If supplies and/or services are provided by the selling contractor at lower 
than the contract price, the savings must be passed on to the government by charging the 
ordering activity accordingly.  

e. Ensure that the products and/or services procured under the FAR 51 procedures are ancillary 
to the overall project  

f. Provide a written copy of the authorization from the ordering activity with each applicable 
order  

g. Ensure that the Schedule contract number is on each order  

h. Remit full payment to the selling contractor prior to invoicing the ordering activity  

i. Not issue any orders under the FAR 51 deviation authority to their own firm(s), subsidiary(s), 
subcontractors or teaming partners  
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j. Ensure that the selling FSS contractor includes on each invoice the following information 
which can be obtained from the official GSA FAR 51 Deviation Authorization Letter: “in care of 
GSA under written authorization from ________ dated _______.”  

4. Additional Considerations 

None. 

4.6 Green/Sustainable Procurement Practices/Requirements:  

In accordance with FAR Part 23.103, “Sustainable Acquisitions,” Federal agencies shall advance 
sustainable acquisition by ensuring that 95 percent of new contract actions for the supply of 
products and for the acquisition of services (including construction) require that the products 
are—  (1) Energy-efficient (ENERGY STAR® or Federal Energy Management Program 
(FEMP)-designated);(2) Water-efficient; (3) Biobased; (4) Environmentally preferable (e.g., 
EPEAT-registered, or non-toxic or less toxic alternatives); (5) Non-ozone depleting; or (6) Made 
with recovered materials. And, that the required products in the contract actions for services 
include products that are— (1) Delivered to the Government during performance; (2) Acquired 
by the contractor for use in performing services at a Federally-controlled facility; or (3) 
Furnished by the contractor for use by the Government. 
 
The purpose of the statutes and executive orders is to create, demonstrate the viability of, and 
sustain markets for green products and services.  Green purchasing requirements apply to direct 
purchase of products by the Government, products supplied or used in the performance of a 
Government contract, micro-purchases, simplified acquisitions, and the purchases of commercial 
items. Below is a chart representing the elements of FAR Part 23 that apply to this PWS 
requirements defined in this PWS. If for any reason the Government has failed to identify an 
applicable requirement in the chart below, the contractor shall notify the Government immediate 
and a modification to the PWS clauses and the chart below shall be completed.  The contractor 
shall comply with the Executive Orders, and applicable Laws/official “Acts” and Government 
timelines that are enacted/in place at the time of contract award, without exception.  The 
applicable laws, regulations and clauses are identified in the chart below:  
 

 
Designated Sustainable 
Procurement Categories 

 

Reference Materials 

Applicable/N
ot Applicable 
to PWS 
Requirements 
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Environmental Protection Agency (EPA) designated 
recycled content products (Eight EPA categories are: 
vehicles, construction, transportation, parks and recreation, 
non-paper office products, paper and miscellaneous 
products (e.g., awards, bike racks, industrial drums, 
signage, sorbents, plaques, etc.) 

FAR 11.002(d), Resource Conservation and 
Recovery Act section 6002, Executive Order 
(E.O.) 13423 and 13514; FAR 52.223-17; 

 
www.epa.gov/cpg 

Not Applicable 

Information technology related Energy Star® energy 
products (e.g., fluorescent lamps, exit signs, transformers, 
etc.) 

FAR 11.002(d), FAR 23.204, FAR 52.223-15, 
Energy Independence and Security Act of 2007 
http://www.energystar.gov 

Applicable 

Federal Energy Management Program (FEMP) designated 
energy efficient low standby power products 

FAR 11.002(d), E.O.s 13423, 13514, and 13221, 
http://www.energystar.gov 

Applicable 

Department of Agriculture designated biobased/bio- 
preferred products (examples of USDA designations: 
Mobile equipment hydraulic fluids, Urethane roof coatings, 
Water tank coatings, Diesel fuel additives, Penetrating 
lubricants, Bedding, bed linens, towels, sorbents, hand 
cleaners and sanitizers, adhesives/mastic removers, 
composite panels, etc.) 

FAR 11.002(d), FAR 52.223-1, FAR 52.223-2, 
Farm Security and Rural Investment Act of 2002 
section 9002, E.O. 13423; 
http://www.usda.gov/biopreferred 

Not Applicable 

Environmentally preferable products (e.g., green cleaning 
products, cafeteriaware (biobased disposable plates, forks, 
etc., furniture, electronic office equipment, green meetings 
and conference services, etc.) 

FAR 11.002(d), E.O.s 13423 and 13514; 
 

www.epa.gov/epp 

Applicable 

Electronic Product Environmental Assessment Tool 
(EPEAT) registered products 

FAR 11.002(d), E.O. 13423 and 13514, FAR 
52.223-16 (for EPEAT bronze registered 
products or higher) or Alt I for purchasing 
EPEAT silver rated products or higher; For more 
information about the standards:  
http://www.epeat.net 

Not Applicable 

Water-efficient products FAR 11.002(d); E.O. 13514 Section 2 Not Applicable 

Non-ozone-depleting substances (e.g., refrigeration, foam 
blowing agents, sterilants, aerosols, adhesives, etc.) 

FAR 11.002(d); E.O. 13514 
 

www.epa.gov/ozone/snap/lists/index.html 

Not Applicable 

Non or low toxic or hazardous constituents FAR 11.002(d), FAR 52.223-17 Not Applicable 

Printed or Copied Double Sided on Recycled Paper (All 
deliverables shall be submitted electronically to the 
Government, no paper copies necessary) 

FAR 4.303, FAR 11.303, FAR 52.204-4 Applicable 

Pollution Prevention FAR 23.1005, FAR 52.223-5 (Alt I or Alt II as 
applicable). 

Applicable 

 
 

 

http://www.epa.gov/cpg
http://www.energystar.gov/
http://www.energystar.gov/
http://www.energystar.gov/
http://www.usda.gov/biopreferred
http://www.usda.gov/biopreferred
http://www.epa.gov/epp
http://www.epeat.net/
http://www.epa.gov/ozone/snap/lists/index.html
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5. Order Requirements Information 
 

5.1 Type of Task 

This is a performance based, Alliant GWAC task order. This task is a Hybrid FFP/T&M fully 
funded award.  The CLINs are: Labor (CLIN 0001), T&M ODCs (CLIN 0002) and Travel 
(CLIN 0003) will be cost reimbursable.  Contract Access Fee (CAF) (if applicable) (CLIN 0004) 
will be cost reimbursable and will be billed on each invoice as a factor applied to the value of 
CLINs 0001 through 0003.  If applicable, the CAF fee is .75% (.0075).  The contractor will 
invoice for CAF and will include CAF estimates as appropriate on the pricing spreadsheet.  The 
total CAF collected per Order will not exceed $100,000 per twelve (12) month ordering period.  
The Contractor shall estimate CAF in their proposals, regardless of contract type.  CAF will not 
be embedded in the costs of other CLINs. 

5.2 Period of Performance (POP) and FAR Clauses in Full Text or by Reference 

The POP for this task is a twelve (12) month base period with four (4) options.  The exact period 
of performance will be identified in the contract schedule and identified for each CLIN.  The 
following FAR clauses pertain to the POP, and are incorporated herein by reference and by full 
text: 

5.2.1 Evaluation of Options:  

Options shall be evaluated in accordance with the provision (as included herein) at FAR 52.212-
2(b), Evaluation – Commercial Items. 
 

5.2.2 FAR Clause 52.217-8 Option to Extend Services (NOV 1999): 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 
more than once, but the total extension of performance hereunder shall not exceed 6 months. The 
Contracting Officer may exercise the option by written notice to the Contractor within thirty (30) 
calendar days prior to the expiration of the contract. (Incorporated by Full-text) 
 

5.2.3 FAR Clause 52.217-9 Option to Extend the Term of the Contract (Mar 2000): 

The Government may extend the term of this contract by written notice to the Contractor at least 
1 day prior to the expiration of the current period of performance   provided that the Government 
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gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the 
contract expires. The preliminary notice does not commit the Government to an extension.  

If the Government exercises this option, the extended contract shall be considered to include this 
option clause.  

The total duration of this contract, including the exercise of any options under this clause, shall 
not exceed 5 years and 6 months.  
 

5.2.4 GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992): 

The General Services Administration (GSA) has included an option to extend the term of this 
contract in order to demonstrate the value it places on quality performance by providing a 
mechanism for continuing a contractual relationship with a successful Offeror that performs at a 
level which meets or exceeds GSA’s quality performance expectations as communicated to the 
Contractor, in writing, by the Contracting Officer or designated representative. When deciding 
whether to exercise the option, the Contracting Officer will consider the quality of the 
Contractor’s past performance under this contract in accordance with 48 CFR 517.207. 
 

5.3 Performance Specifics 
 

5.3.1 Performance Location  

Work may be performed at contractor work locations.  Work under this requirement is 
unclassified but Common Access Cards (CAC) are required for contractor personnel. CACs are 
required for the characterizers to pull munition drawings from various Government websites 
referenced in Section 3.1. 

Contractor personnel will not report to Government facilities to work nor remain at the work 
locations any time the Government is unexpectedly required to close their offices.  The 
contractor will not be compensated for these unexpected or expected Government closures.  The 
contractor is responsible for all notification of their contractor staff during times of closure. 

5.3.2 Performance Time/Days  

The Government requires support on the following days (Monday through Friday, Monday 
through Sunday, various, etc.). 

The contractor shall adhere to a work schedule that must include core hours (09:00 A.M. - 3:00 
P.M.). Additionally, work cannot begin before 06:30 A.M. and shall not end later than 5:30 P.M. 



  
 ID07180022 

 16 August 2018 

Page 63 of 132 

 

including a 30-minute lunch break.  The contractor will not work on weekends, Government 
holidays, base closures and other official Government site closing without special permission.  
Individual schedules will be agreed upon between the Task Leader/supervisor and the Client 
Representative.   

 

5.3.3 Observed Federal Holidays   

The following Federal holidays are observed by the Government and affect the contractor’s 
ability to access Government’s facilities or Government personnel: 

New Year’s Day: January 1st 

Martin Luther King’s Birthday: 3rd Monday in January 
President’s Day: 3rd Monday in February 
Memorial Day: Last Monday in May 
Independence Day: July 4th 
Labor Day: 1st Monday in September 
Columbus Day: 2nd Monday in October 
Veterans Day: November 11th 
Thanksgiving Day: 4th Thursday in November 
Christmas: December 25th (and possibly the day after or before, depending on an executive 
order)   

NOTE: The contractor shall not direct bill for holidays, sick days, vacation, etc., these costs are 
included in the FULLY BURDENED FFP awarded basic contract, and task order rates.  

5.3.4 Productive Labor Hours:   

For purposes of this order and specific services, the Government will pay only 
for productive direct labor hours, which are those hours expended by contractor personnel in 
performing work under the scope of this order.  This does not include sick leave, vacation leave, 
holidays, jury duty, military leave, or any other kind of administrative leave.  

 “Direct labor hours” are those productive hours expended by Contractor personnel in 
performing work under this contract that are charged as direct labor under the Contractor’s 
established accounting policy and procedures.  The term does not include sick leave, vacation, 
holiday leave, military leave, or any type of administrative leave but does include 
direct labor hours provided under level-of-effort subcontracts. 
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 The estimated hours assigned to each labor category in the awarded price schedule may vary as 
GSA and the contractor mutually agree, but in no case will the variance result in an increase to 
the total not-to-exceed price of the contract as awarded. 

If personnel have to obtain a background check prior to being able to perform under the terms of 
the order, the vendor is not permitted to bill (in the case of a T&M or an FFP/FFP LOE/Cost 
Reimbursable or other order type) until the contractor’s personnel are fully able to perform the 
requirements of the PWS. 

5.4 Government Property: 

Government Furnished Property shall be provided in accordance with Attachment 1 of this PWS, 
titled Government Furnished Property, Equipment and Services. A Government Property 
Management Plan shall be active, current and in force at all times during the performance period 
of this task.  See the incorporated Government Property Clause (FAR Part 45) for additional 
requirements. 

 

5.5 Contractor Acquired Government Furnished Property: 

 No Contractor Acquired Government Furnished Property shall be provided in support of this 
requirement. 
 

5.6 Homeland Security Presidential Directive-12  

(HSPD-12): Homeland Security Presidential Directive 12 (HSPD-12) was issued to implement 
the policy of the United States to enhance security, increase Government efficiency, reduce 
identity fraud, and protect personal privacy by establishing a mandatory, Government-wide 
standard for secure and reliable forms of identification issued by the Federal Government to its 
employees and contractors (including contractor employees).  Under this directive, the heads of 
executive departments and agencies are required to implement programs to ensure that 
identification issued by their departments and agencies to Federal employees and contractors 
meets the Standard.  This policy can be found at the following website:  

 http://www.whitehouse.gov/news/releases/2004/08/20040827-8.html .   

In performance of services under this task, contractor shall insure all its personnel who require 
physical access to federally controlled facilities and access to federally controlled information 
systems by 27 October 2007, have been issued identification in compliance with HSPD-12 
policy.  In their solicitation response packages, offeror’s shall confirm they will comply with the 

http://www.whitehouse.gov/news/releases/2004/08/20040827-8.html
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government client’s identification procedure that is implementing HSPD-12 policy.   The 
Security/Identification point of contact for the client agency that is responsible for implementing 
their HSPD-12 compliant policy is: 

 

 

POC Name Eric Davis 

Office Symbol 502d Trainer Development Squadron 
(502 TDS) 

Address 660 A Street West Hangar 74 

City, State, Zip Randolph AFB, TX 78150 

email address eric.davis.39@us.af.mil 

Telephone Number (210) 652-3335 

 

All costs associated with obtaining necessary clearances shall be borne by the contractor. 

5.7 Security 

Federal Information Security Management Act (FISMA) of 2014 Compliance: 

FISMA compliance is access through annual accreditation and certification as required by 
Department of Defense Information Assurance Certification and Accreditation Process 
(DIACAP) governed by Department of Defense Instruction 8510.01, dated March 12, 2014.   

Note:  This requirement must be met on any procurement, IT, PS, etc., where the contractor will 
have access to government electronic information.   

In order to satisfy this requirement, GSA requires the FISMA point of contact for the client 
agency that is responsible for maintaining their annual FISMA accreditation and certification: 

Agency official for FISMA compliance below: 
 

POC - Name Joseph T McCullough 
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Office Symbol 502 TDS/TFD 

Address 660 A Street West Hangar 74 

City, State, Zip Randolph AFB, TX 78150 

Telephone # (210) 652-4803 

Email joseph.mccullough.8@us.af.mil 

 

5.8 Contractor Employee Guidelines 

The contractor shall not employ persons on this task order if such employees are identified to the 
contractor by the client representative as a potential threat to the health, safety, security, general 
well-being, or operational mission of the installation and its population. 

5.9 Special Terms and Conditions/Requirements 
5.9.1 508 Compliance 

The Industry Partner shall support the Government in its compliance with Section 508 
throughout the development and implementation of the work to be performed. Section 508 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when Federal agencies 
develop, procure, maintain, or use electronic information technology, Federal employees with 
disabilities have access to and use of information and data that is comparable to the access and 
use by Federal employees who do not have disabilities, unless an undue burden would be 
imposed on the agency.   Section 508 also requires that individuals with disabilities, who are 
members of the public seeking information or services from a Federal agency, have access to and 
use of information and data that is comparable to that provided to the public who are not 
individuals with disabilities, unless an undue burden would be imposed on the agency. 
Applicable standards are 1194.21-1194-26. 

The Industry Partner should review the following websites for additional 508 information: 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 
http://www.w3.org/WAI/Resources 

The contractor must indicate in its response package where full details of compliance to the 
identified standards can be found, such as vendor’s website, etc. 

5.9.2 Post Award Orientation Conference   

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
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The contractor shall participate in a post-award conference for the purposes of making 
introductions, coordinating security requirements, discussing schedules, prioritizing PWS 
requirements, and providing details regarding the transition of work requirements from the 
incumbent contractor.   

The contractor shall commence work on the first day of the period of performance.  The Post 
Award Orientation Conference shall by teleconference within 15 days of contract award.  
Attendance by the contractor shall be at no additional (direct) cost to the Government. 

5.9.3 Transition Plan (Phase In and Out of Task Order) 

Not Applicable 

5.9.4 Personal Services 

The client has determined that use of the GSA contract to satisfy this requirement is in the best 
interest of the government, economic and other factors considered, and this task order is not 
being used to procure personal services prohibited by the Federal Acquisition Regulation (FAR) 
Part 37.104 titled “Personal services contract”. 

To counter the circumstances that infer personal services and to preserve the non-personal nature 
of the contract, the contractor shall adhere to the following guidelines in the performance of the 
task: 

• Contractor provides for direct supervision of all contract employees assigned to the task. 

• Refrain from discussing the issues such as skill levels and hours, salaries, cost and 
funding data, or administrative and personnel matters affecting contractor employees with the 
client. 

• Ensure close communication/coordination with the GSA PM, reporting problems to the 
PM as they occur (not waiting for a monthly meeting). 

• Do not permit government officials to interview potential contractor employees, discuss 
individual performance, approve leave or work scheduling of contractor employees, terminate 
contractor employees, assist contractor employees in doing their jobs or obtain assistance from 
the contractor in doing Government job. 

• Do not assign contractor personnel to work under direct government supervision. 

• Maintain a professional distance from government employees. 
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• Provide contractor employees with badges, if appropriate, identifying them as 
contractors. 

• Ensure proper communications with the government (technical discussion and 
government surveillance is okay, but the Government cannot tell the contractor how to do the 
job). 

• Assign a task leader to the task order.  The task leader or alternate should be the only one 
who accepts tasking from the assigned Government point of contact or alternative.  

• The government has the right to reject the finished product or result and this does not 
constitute personal services. 

• When travel is required for the performance on a task, the contractor personnel are only 
to travel as directed by their contract management. 

5.9.5 Privacy Act and Security 
 

5.9.5.1 Work on this project requires that personnel have access to Privacy Information.  
Personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a and 
applicable agency rules and regulations. 

5.9.5.2 Common Access Card (CAC) required for characterizers. 
 

5.9.6 Unilateral Modifications for Funds Management 

The standard verbiage in FAR 52.212-4 (c), which is the paragraph titled “Changes,” relating to 
“Contract Terms and Conditions – Commercial Items Clause” which states: “Changes to the 
terms and conditions of this contract may be made only by written agreement of the parties,” is 
hereby tailored to allow unilateral modifications to be issued after award of this task to obligate 
funding.  The acceptance of the task award by the vendor constitutes written agreement of both 
parties that all future modifications issued for the obligation of funding will be issued by the 
GSA CO unilaterally. The vendor has responsibility for funds monitoring and tracking so by 
acceptance of this change, the vendor is agreeing to obtain in a timely manner the unilateral 
modifications from ITSS for the purpose of ensuring that funding totals are not exceeded and to 
ensure the vendor’s responsibility for tracking and reporting deficits in funding can be 
accomplished per the terms of the PWS. 

5.9.7 Records/Data 

All software (databases/code) produced at the request of the client becomes the sole property of 
the United States Government and shall enter the public domain and is non-proprietary.  
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Subsequent use of this software for commercial purposes by the Contractor or any other entity 
may occur only after a properly filed Freedom of Information Act (FOIA) request has been 
approved by the Government.  Any such subsequent use shall attribute the origin of the software 
to the client. 

All deliverables become the sole property of the United States Government.  The Government, 
for itself and such others as it deems appropriate, will have unlimited rights under this contract to 
all information and materials developed under this contract and furnished to the Government and 
documentation thereof, reports and listings, and all other items pertaining to the work and 
services pursuant to this agreement including any copyright.  Unlimited rights under this contract 
are rights to use, duplicate, or disclose data, and information, in whole or in part in any manner 
and for any purpose whatsoever without compensation to or approval from the Contractor.  The 
Government will at all reasonable times have the right to inspect the work and will have access 
to and the right to make copies of the above-mentioned items.  All digital files and data, and 
other products generated under this contract, shall become the property of the Government.   

Copyright:  Any software and computer data/information developed, as a component of this 
contract shall have the following statement attached to documentation: 

“This computer program is a work effort for the United States Government and is not protected 
by copyright (17 U.S. Code 105).  Any person who fraudulently places a copyright notice on, or 
does any other act contrary to the provisions of 17 U.S. Code 506(c) shall be subject to the 
penalties provided therein.  This notice shall not be altered or removed from this software or 
digital media, and is to be on all reproductions.” 

5.9.8 Organizational Conflict of Interest (OCI) 

 
a)  The guidelines and procedures of FAR Subpart 9.5 and GSAM Subpart 509.5, 

Organizational and Consultant Conflicts of Interest, and FAR Part 3 and GSAM Part 3, 
Improper Business Practices and Personal Conflicts of Interest, will be used in 
identifying and resolving any issues of a conflict of interest under this task order.  

b) In the event that this task order requires activity that would create an actual or potential 
conflict of interest, the Contractor shall immediately notify the Ordering Contracting 
Officer (OCO) of the conflict, submit a plan for mitigation, and not commence work until 
specifically notified by the OCO to proceed; or, identify the conflict and recommend to 
the OCO an alternate approach to avoid the conflict. The Contractor shall not contract 
with Government prime Contractors or first-tier subcontractors in such a way as to create 
an organizational conflict of interest. Offeros are required to disclose any existing or 
potential Conflict of Interest (COI) in their quotes as well as submit a COI Mitigation 
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Plan proposing measures to avoid, mitigate or neutralize identifies COI’s (See Section 8, 
Appendix A and Appendix B). 

c) Definitions. “Contractor” means the person, firm, unincorporated association, joint 
venture, partnership, or corporation that is a party to this contract. “Contractor and its 
affiliates” and “Contractor or its affiliates” refers to the Contractor, its chief executives, 
directors, officers, subsidiaries, affiliates, subcontractors at any tier, and consultants and 
any joint venture involving the Contractor, any entity into or with which the Contractor 
subsequently merges or affiliates, or any other successor or assignee of the Contractor. 

d) An “Organizational conflict of interest” exists when the nature of the work to be 
performed under a proposed ordering activity contract, without some restriction on 
ordering activities by the Contractor and its affiliates, may either (i) result in an unfair 
competitive advantage to the Contractor or its affiliates or (ii) impair the Contractor’s or 
its affiliates’ objectivity in performing contract work. 

e) To avoid an organizational or financial conflict of interest and to avoid prejudicing the 
best interests of the ordering activity, ordering activities may place restrictions on the 
Contractors, its affiliates, chief executives, directors, subsidiaries and subcontractors at 
any tier when placing orders against schedule contracts.  Such restrictions shall be 
consistent with FAR 9.505 and shall be designed to avoid, neutralize, or mitigate 
organizational conflicts of interest that might otherwise exist in situations related to 
individual orders placed against the schedule contract.  Examples of situations, which 
may require restrictions, are provided at FAR 9.508. 

 

5.9.9 Applicability of Terms and Conditions from the Base Contractual Vehicle(s): 

All applicable terms and conditions from the contactor’s basic GSA FSS Contract/ Blanket 
Purchase Agreement (BPA), Indefinite Delivery Indefinite Quantity (IDIQ) Contract, and the 
additional terms of this task order, call order, or subtask shall become legally binding upon the 
contractor at the time of award and through the period of performance. 
  

5.9.10 Limitation of Funds  

This paragraph is not applicable if the order was fully funded at the time of award.  However, if 
not fully funded, the Contractor shall not perform work resulting in charges to the government 
that exceed obligated funds.  The contractor shall notify the Contracting Officer in writing, 
whenever it has reason to believe that in the next 60 days, the charges to the government will 
exceed 75% of the obligated funds.  The notice shall state the estimated amount of additional 
funds required to complete performance of this task.  The government is not obligated to 
reimburse the Contractor for charges in excess of the obligated funds and the Contractor is not 
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obligated to continue performance or otherwise incur costs that would result in charges to the 
government in excess of the amount obligated under this order. 

5.9.11 Contractor Manpower Reporting (for DoD funded requirements only) 

The contractor shall ensure ALL contractor labor hours (including subcontractor labor hours) 
required for the performance of services provided under this contract are reported via a secure 
data collection site. 

The contractor (and all subcontractors providing direct labor under this contract) shall report 
complete and accurate data for the labor executed during the period of performance during each 
Government fiscal year (FY), which runs from October 1 to September 30. The Contractor shall 
input the data into the appropriate eCMRA reporting tool, which can be accessed via a secure 
web site at http://www.ecmra.mil/. There are four separate eCMRA tools: Army, Air Force, 
Navy and All Other Defense Components. The appropriate eCMRA reporting tool to use is 
determined by the requiring activity being supported. While inputs may be reported any time 
during the FY, all data shall be reported no later than October 31 of each calendar year. The 
contractor shall completely fill in all required data fields. The required information includes: (1) 
Contract Number; (2) Fiscal Year (FY that the work was performed); (3) Order Number 
(Delivery Order, Task Order, or Purchase Order Number); (4) Requiring Activity Unit 
Identification Code; (5) Command (Command of the Requiring Activity that would be 
performing the mission if not for the contractor); (6) Contractor Name; (7) Total Invoiced 
Amount (the total dollar amount invoiced during the fiscal year, at the Delivery Order and/or 
Task Order level.  This is the responsibility of the contractor); (8) Questions about Contract 
Performance (Contractors: Indicate if the contract/order includes the above services); (9) 
Government Supervision (Are the contractor personnel subject to relatively continuous 
supervision and control by a Government employee or officer); (10) Government’s Tools and 
Equipment (Does the Government furnish the principal tools and equipment needed for contract 
performance); (11) Government Facility (Are some or all of the contractor employees provided 
with a workspace in a Government facility for use on a regular basis?); (12) Contracting Officer 
(First Name, Last Name, Phone Number, and Email); (13) COR/COTR (First Name, Last Name, 
Phone Number, and Email); (14) Contractor (First Name, Last Name, Phone Number, and 
Email); (15) Location Information (Federal Supply Code (FSC), City of Installation or Services, 
State, Zip, and Country); (16) Direct Labor Hours; (17) Direct Labor Dollars; (18) Fund Cite.   

Contractors may direct technical questions to the eCMRA help desk 
at dodcmra@pentagon.af.mil 

6. Invoicing/ Procedures for Payment  
 

6.1 Electronic Posting of Invoices  

http://www.ecmra.mil/
mailto:dodcmra@pentagon.af.mil
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Contractors shall electronically transmit/submit invoices and supporting documentation for 
invoices through the GSA web-based procurement system, through the Central Invoice Service 
(CIS), the contractor shall submit invoices electronically by logging into the ASSIST portal 
(https://portal.fas.gsa.gov), navigating to the appropriate order, and creating the invoice for that order. 
This is the only acceptable means for invoice submissions.  

No paper invoices shall be accepted. For additional assistance contact the ASSIST Helpdesk at 877-
472-4877. 

6.2 Invoicing Instructions Based on Order Type  

The Period of Performance (POP) for each invoice shall be for one calendar month. The 
contractor shall submit only one invoice per month per order/contract. The appropriate GSA 
office will receive the invoice by the twenty-fifth calendar day of the month after either: 

(1) The end of the invoiced month (for services) or 

(2) The end of the month in which the products (commodities) or deliverables (fixed-priced 
services) were delivered and accepted by the Government. 

For Labor Hour/Time and Material orders/contracts, each invoice shall show the skill level 
category, the hours worked per skill level, the rate per skill level and the extended amount for 
that invoice period. It shall also show the total cumulative hours worked (inclusive of the current 
invoice period) per skill level, the hourly rate per skill level, the total cost per skill level, the total 
travel costs incurred and invoiced, and the total of any other costs incurred and invoiced, as well 
as the grand total of all costs incurred and invoiced. 

For Labor Hour and Time and Material orders/contracts, each invoice shall clearly indicate both 
the current invoice’s monthly ―burn rate‖ and the total average monthly ―burn rate‖. 

The contractor shall submit all required documentation (unless exempted by the contract or 
order) as follows: 

• For Travel: Submit the traveler's name, dates of travel, location of travel, and dollar 
amount of travel. 

• For ODCs: Submit a description of the ODC, quantity, unit price and total price of each 
ODC. 

Note: The Government reserves the right to audit, thus; the contractor shall keep on file all 
backup support documentation for travel and ODCs. 
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6.3 Invoice Content 

The contractor’s invoice will be submitted monthly for work performed the prior month. The 
contractor may invoice only for the hours, travel and unique services ordered by GSA and 
actually used in direct support of the client representative’s project. The invoice shall be 
submitted on official letterhead and shall include the following information at a minimum.  

• GSA Task Order Number 

• Task Order ACT Number (see the front of the SF300 document) 

• Prompt Payment Discount  

• Remittance Address 

• Period of Performance for Billing Period 

• Point of Contact and Phone Number 

• Invoice Amount 

• Skill Level Name and Associated Skill Level Number (for T&M or Labor Hour) 

• Actual Hours Worked During the Billing Period (for T&M or Labor Hour) 

• Travel Itemized by Individual and Trip (if applicable) 

• Training Itemized by Individual and Purpose (if applicable) ** NOTE: Normally, the 
Government does not pay for contactor training. Training will need to be coordinated and 
approved (via CTP form) by the COR, prior to the training being taken. 

Support Items Itemized by Specific Item and Amount (if applicable) 
 

NOTE: The Government reserves the right to audit, thus; the contractor shall keep on file all 
backup support documentation for travel and ODCs. 

Invoicing for T&M/Severable Order:  

The Period of Performance (POP) for each T&M invoice shall be for one calendar month (30/31 
calendar days).  

For Labor Hours (LH) and T&M orders/contracts each invoice shall list the labor category as 
awarded on the order, the hours worked per skill level/labor category, the rate per skill 
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level/labor category and the extended amount for that invoice period.  It shall also show the total 
cumulative hours worked (inclusive of the current invoice period) per skill level, the hourly rate 
per skill level, the total cost per skill level, the total travel costs incurred and invoiced, and the 
total of any other costs incurred and invoiced, as well as the grand total of all costs incurred and 
invoiced. 

For Labor Hour and Time and Material orders/contracts each invoice shall clearly indicate both 
the current invoice’s monthly “burn rate” and the total average monthly “burn rate”. 

The contractor shall submit all required documentation (unless exempted by the contract or 
order) as follows: 

• For Pre-priced Fully Incorporated (Quantities and Description) ODCs/Materials: 
Submit a description of the ODC, quantity, unit price and total price of each ODC.  
 

• For Un-priced (unknown Quantity/ ODCs/Materials:  Submit a description of the ODC, 
quantity, unit price and total price of each ODC. Submit the approved CTP FORM 
(ATTACHMENT 4 OF THIS ORDER). 

Travel Invoicing 

Travel shall be approved per the terms and conditions of the task order. Signed/approved 
Consent to Purchase (CTP) forms shall be submitted with the invoice, and all receipts for airfare, 
rental car, lodging, and all receipts directly being charged for over $75.00 shall be submitted as 
support/back up documentation with the invoice submittal. NO PAYMENT WILL BE MADE 
WITHOUT DOCUMENTATION/RECEIPTS. NO PAYMENT WILL BE MADE for travel that 
is non-conforming to the FTR. 

6.4 Receiving/Client Agency’s Acceptance  

The Client Agency must accept the services and/or products provided under the terms of the 
contract.  

The client agency will accept and certify services electronically via GSA’s electronic Web-Based 
Order Processing System, currently ITSS, by accepting the Acceptance Document generated by 
the contractor. Electronic acceptance of the invoice by the CR is considered concurrence and 
acceptance of services.  

The Client Agency may also generate a hard copy acceptance document. 
 
Regardless, of the method of acceptance the contractor shall seek acceptance and electronically 
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post the acceptance document in GSA’s electronic Web-based Order Processing System, 
currently ITSS. (Written acceptances will be posted as an attachment along with any other 
supporting documentation.) After acceptance of the invoice by the Client Agency, the Contractor 
shall submit a proper invoice to GSA Finance not later than five (5) workdays after acceptance 
by the Government of the product, service, and/or cost item. In the absence of Government 
acceptance within thirty (30) days, the contractor shall submit an invoice. 

NOTE: The acceptance of the authorized Client Agency representative (which is normally the 
COR) is REQUIRED prior to the approval of payment for any invoiced submitted.  

NOTE: If  he required documentation including, (A) the customer's signed written acceptance 
OR (B) the customer’s electronic acceptance, is not received within 15 calendar days from the 
date the invoice was submitted to GSA Finance, the invoice may be rejected in whole or in part 
as determined by the Government. 
 

6.5 Final Invoice 

Invoices for final payment must be so identified and submitted within 60 days from task 
completion and no further charges are to be billed. A copy of the written acceptance of task 
completion must be attached to final invoices. The contractor shall request from GSA an 
extension for final invoices that may exceed the 60-day time frame. 

The Government reserves the right to require certification by a GSA PM/COR before payment is 
processed, if necessary. 

6.6 Order Close-out Procedures 

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the 
Performance Period. All invoices shall be received within this period.  The contracting officer shall not 
extend the period of performance, or the invoice submittal period to wait on subcontractors to bill the 
prime contractor.  All rates are negotiated at the time of award, and the contractor shall control and 
account for all time by their own personnel and their subcontractor or CTA personnel to allow for timely 
billing in accordance with the terms expressed in this section.  After the final invoice has been paid the 
contractor shall furnish a completed and signed Release of Claims form to the Contracting Officer. This 
release of claims is due within fifteen (15) calendar days of final payment.  

The Government reserves the right to require a release of claims at the end of each performance period, 
after all payments have been completed.  **NOTE: No rates agreed to under the terms of this order are 
subject to DCAA or other “final” audited rates. 

6.7 Unilateral Close Out Modifications:   
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FAR clause 52.212-4(c) is hereby amended as follows: The Government reserves the right to 
issue unilateral close out modifications to close out commercial contractual agreements, after the 
contractor has acknowledged the order is closed and that no further liability exists on behalf of 
the parties.  The Government also reserves the right under the unilateral close out modification to 
deobligate money after full payment has been made to the contractor for their services/materials 
under this order. 
 

6.8 Contract Performance Evaluation:   
 
In accordance with FAR 8.406-7, Contractor Performance Evaluation and FAR 42.15, The 
Government will provide and record Past Performance Information for acquisitions over 
$100,000,000 utilizing the Contractor Performance Assessment Reporting System 
(CPARS).  The CPARS process allows contractors to view and comment on the 
Government's evaluation of the contractor's performance before it is finalized.  Once the 
contractor’s past performance evaluation is finalized in CPARS it will be transmitted into the 
Past Performance Information Retrieval System (PPIRS). 

Contractors are required to register in the CPARS, so contractors may review and comment on 
past performance reports submitted through the CPARS.  
 
CPARS   https://www.cpars.csd.disa.mil/ 
PPIRS    http://www.ppirs.gov 
 
6.9 Other Considerations:  

Accomplishment of all work included in this Performance Based Statement of Work may require 
the resultant awardee to coordinate with and work cohesively with other contractors on site.  The 
awardee shall work with all other onsite contractors to develop work schedules that will ensure 
all work under this task is completed by the specified ultimate completion date in the most 
efficient manner possible.  The Contractor shall arrange their crew’s schedule, and perform this 
work so as not to interfere with operations of the Government and the operations of other 
contractors.  The Government is not responsible for, nor is it responsible for paying for, delays 
caused by a lack of coordination with other contractors or subcontractors. The Government 
will not pay for delays or other damages due to lack of coordination with other onsite contractors 
and subcontractors. 
If the Contracting Officer determines that the contractor is failing to coordinate his work with the 
work of other contractors as directed, he/she may upon written notice: 

https://www.cpars.csd.disa.mil/
http://www.ppirs.gov/
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(a) Withhold any payment otherwise due hereunder until his/her directions are complied with by 
the contractor. 

(b) Direct others to perform portions of the contract and charge cost of work to contract amount. 

(c) Terminate any and all portions of contract for his failure to perform in accordance with 
contract. 

 Failure to work cooperatively and cohesively with other contractors on site will result in the 
occurrence being documented on the Contractor’s Performance Assessment Report, which could 
have a negative impact on winning future work where Past Performance is an evaluation factor. 

The Contracting Officer may consider time extensions and equitable adjustments only if he/she 
can determine the delays effecting the ultimate completion date were solely caused by the 
Federal Government. 
 

6.10 Third Party Schedule Delays: 

GSA does not warrant and cannot guarantee that the site will remain free from interference by 
third parties, with whom the Federal Government has no contractual relationship. 

Only delays determined to be caused by the Federal Government that affect the contractor's 
ability to complete the contract work on time will be considered for time extensions and 
equitable adjustments. 
 

7. APPLICABLE CLAUSES  
 

7.1 Clauses Incorporated by Reference 

In addition to the applicable clauses contained in the task order’s basic contract (if applicable), 
the following FAR clauses are included in this task for added emphasis of their applicability: 

  52.212-4 Contract Terms and Conditions – Commercial Items ALTERNATE I for T&M 
Task Orders/Contracts. (Jan  2017) 
NOTE: Paragraph 52.212-4(c) has been tailored to allow unilateral modifications 
for the obligation of funding, per Section 6.6.7, titled “Unilateral Modifications 
for Funds Management.” 

           
           

   

52.212-5 Contract Terms and Conditions Required to Implement Statutes or Executive 
Orders -- Commercial Items (Jan 2017) 
(See Full Text Version Below: CO has selected the applicable clauses) 
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52.204-4 Printed or Copied Double-sided on Postconsumer Fiber Content Paper (May 2011) 

52.203-19 Prohibition on Contracting with Entities that Require Certain 
Internal Confidentiality Agreements or Statements (Jan 2017)  

52.223-5 Pollution Prevention and Right-to-Know Information (May 2011) 

52.227-21 Technical Data Declaration, Revision and Withholding of Payment - Major 
Systems (May 2014) 

52.245-1 Government Property Alternate I (Apr 2012) 

52.245-9 Use and Charges (April 2012) 

 

7.2 Clauses Incorporated by Full Text 

** NOTE: Full Text Option clauses are in Section 5.2 of the PWS document. 
 
52.212-5  Contract Terms and Conditions Required to Implement Statutes or Executive Orders -- 
Commercial Items (Jan 2017) 
 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 

(1) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Dec 
2014) (2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77, 108-78 (19 
U.S.C. 3805 note)). 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the contracting officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: 

_X__ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 
1995) (41 U.S.C. 4704 and 10 U.S.C. 2402). 
  (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (41 U.S.C. 3509). 
  (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (Jun 
2010) (Section 1553 of Pub L. 111-5) (Applies to contracts funded by the American Recovery and Reinvestment 
Act of 2009). 
_X__ (4) 52.204-10, Reporting Executive compensation and First-Tier Subcontract Awards (Jul 2013) (Pub. 
L. 109-282) (31 U.S.C. 6101 note). 
  (5) [Reserved] 
_X__ (6) 52.204-14, Service Contract Reporting Requirements (Jan 2014) (Pub. L. 111-117, section 743 of 
Div. C). 
  (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Jan 2014) (Pub. L. 
111- 117, section 743 of Div. C). 
    X_ (8) 52.209-6, Protecting the Government’s Interest When Subcontracting with Contractors Debarred, 
Suspended, or Proposed for Debarment (Aug 2013) (31 U.S.C. 6101 note). 
_X__ (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (Jul 2013) (41 
U.S.C. 2313). 
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  (10) [Reserved] 
  (11) (i) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (Nov 2011) (15 U.S.C. 657a). 
  (ii) Alternate I (Nov 2011) of 52.219-3. 
  (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Oct 2011) 
(if the offeror elects to waive the preference, it shall so indicate in its offer)(15 U.S.C. 657a). 
  (ii) Alternate I (Jan 2011) of 52.219-4. 
  (13) [Reserved] 
  (14) (i) 52.219-6, Notice of Total Small Business Aside (Nov 2011) (15 U.S.C. 644). 
  (ii) Alternate I (Nov 2011). 
  (iii) Alternate II (Nov 2011). 
  (15) (i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644). 
  (ii) Alternate I (Oct 1995) of 52.219-7. 
  (iii) Alternate II (Mar 2004) of 52.219-7. 
  (16) 52.219-8, Utilization of Small Business Concerns (Oct 2014) (15 U.S.C. 637(d)(2) and (3)). 
  (17) (i) 52.219-9, Small Business Subcontracting Plan (Oct 2014) (15 U.S.C. 637 (d)(4)). 
  (ii) Alternate I (Oct 2001) of 52.219-9. 
  (iii) Alternate II (Oct 2001) of 52.219-9. 
  (iv) Alternate III (Oct 2014) of 52.219-9. 
  (18) 52.219-13, Notice of Set-Aside of Orders (Nov 2011) (15 U.S.C. 644(r)). 
  (19) 52.219-14, Limitations on Subcontracting (Nov 2011) (15 U.S.C. 637(a)(14)). 
  (20) 52.219-16, Liquidated Damages—Subcontracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)). 
  (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (Nov 2011) (15 
U.S.C. 657f). 
_X_  (22) 52.219-28, Post Award Small Business Program Re-representation (Jul 2013) (15 U.S.C. 632(a)(2)). 
  (23) 52.219-29, Notice of Set-Aside for Economically Disadvantaged Women-Owned Small Business 
(EDWOSB) Concerns (Jul 2013) (15 U.S.C. 637(m)). 
  (24) 52.219-30, Notice of Set-Aside for Women-Owned Small Business (WOSB) Concerns Eligible 
Under the WOSB Program (Jul 2013) (15 U.S.C. 637(m)). 
_X_ (25) 52.222-3, Convict Labor (June 2003) (E.O. 11755). 
_X_ (26) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (Jan 2014) (E.O. 13126). 
_X_ (27) 52.222-21, Prohibition of Segregated Facilities (Apr 2015). 
_X_ (28) 52.222-26, Equal Opportunity (Apr 2015) (E.O. 11246). 
  (29) 52.222-35, Equal Opportunity for Veterans (Jul 2014) (38 U.S.C. 4212). 
_X_ (30) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793). 
 
  (31) 52.222-37, Employment Reports on Veterans (Jul 2014) (38 U.S.C. 4212). 
_X_ (32) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 
13496). 
    X_ (33) (i) 52.222-50, Combating Trafficking in Persons (Mar 2015) (22 U.S.C. chapter 78 and E.O. 13627). 
  (ii) Alternate I (Mar 2015) of 52.222-50, (22 U.S.C. chapter 78 and E.O. 13627). 
  (34) 52.222-54, Employment Eligibility Verification (Aug 2013). (Executive Order 12989). 
  (35) (i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (May 
2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 
items.) 
  (ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the 
acquisition of commercially available off-the-shelf items.) 
  (36) (i) 52.223-13, Acquisition of EPEAT® -Registered Imaging Equipment (Jun 2014) (E.O.s 13423 and 
13514 
  (ii) Alternate I (Jun 2014) of 52.223-13. 
  (37) (i) 52.223-14, Acquisition of EPEAT® -Registered Television (Jun 2014) (E.O.s 13423 and 13514). 
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  (ii) Alternate I (Jun 2014) of 52.223-14. 
  (38) 52.223-15, Energy Efficiency in Energy-Consuming Products (Dec 2007) (42 U.S.C. 8259b). 
  (39) (i) 52.223-16, Acquisition of EPEAT® -Registered Personal Computer Products (Jun 2014) (E.O.s 13423 
and 13514). 
  (ii) Alternate I (Jun 2014) of 52.223-16. 
    X_ (40) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging while Driving (Aug 2011) (E.O. 
13513). 
  (41) 52.225-1, Buy American--Supplies (May 2014) (41 U.S.C. chapter 83). 
  (42) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (May 2014) (41 U.S.C. chapter 83, 
19 
U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182, 108-77, 108-78, 
108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43). 
  (ii) Alternate I (May 2014) of 52.225-3. 
  (iii) Alternate II (May 2014) of 52.225-3. 
  (iv) Alternate III (May 2014) of 52.225-3. 
  (43) 52.225-5, Trade Agreements (Nov 2013) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note). 
  (44) 52.225-13, Restrictions on Certain Foreign Purchases (Jun 2008) (E.O.’s, proclamations, and 
statutes administered by the Office of Foreign Assets Control of the Department of the Treasury). 
  (45) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Jul 2013) 
(Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 
Note). 
  (46) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150). 
  (47) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 
5150). 
  (48) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 4505), 10 
U.S.C. 2307(f)). 
  (49) 52.232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 4505, 10 U.S.C. 2307(f)). 
    X_ (50) 52.232-33, Payment by Electronic Funds Transfer— System for Award Management (Jul 2013) (31 
U.S.C. 3332). 
  (51) 52.232-34, Payment by Electronic Funds Transfer—Other Than System for Award Management (Jul 
2013) (31 U.S.C. 3332). 
  (52) 52.232-36, Payment by Third Party (May 2014) (31 U.S.C. 3332). ** Insert if paying by Government 
credit card. 
    X_ (53) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a). 
  (54) (i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. 
Appx 1241(b) and 10 U.S.C. 2631). 
  (ii) Alternate I (Apr 2003) of 52.247-64. 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions 
of law or executive orders applicable to acquisitions of commercial items: 
[Contracting Officer check as appropriate.] 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, 
that the Contracting Officer has indicated as being incorporated in this contract by reference to implement 
provisions of law or executive orders applicable to acquisitions of commercial items: 

  (1) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495) 
  (2) 52.222-41, Service Contract Labor Standards (May 2014) (41 U.S.C. chapter 67.). 
  (3) 52.222-42, Statement of Equivalent Rates for Federal Hires (May 2014) (29 U.S.C. 206 and 41 U.S.C. 
chapter 67). 
  (4) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards -- Price Adjustment (Multiple 
Year and Option Contracts) (May 2014) (29 U.S.C.206 and 41 U.S.C. chapter 67). 
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  (5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards -- Price Adjustment (May 
2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67). 
  (6) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67). 
  (7) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Certain Services--Requirements (May 2014) (41 U.S.C. chapter 67). 
  (8) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2014) (E.O. 13658). 
  (9) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). 
  (10) 52.237-11, Accepting and Dispensing of $1 Coin (Sep 2008) (31 U.S.C. 5112(p)(1)). 

(d) Comptroller General Examination of Record The Contractor shall comply with the provisions of this 
paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition 
threshold, and does not contain the clause at 52.215-2, Audit and Records -- Negotiation. 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, 
shall have access to and right to examine any of the Contractor’s directly pertinent records involving transactions 
related to this contract. 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. 
If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the 
disputes clause or to litigation or the settlement of claims arising under or relating to this contract shall be made 
available until such appeals, litigation, or claims are finally resolved. 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record 
that the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law. 

(e) 
(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c) and (d) of this clause, the Contractor 

is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a subcontract for 
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 
clause— 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (41 U.S.C. 3509). 
(ii) 52.219-8, Utilization of Small Business Concerns (Oct 2014) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 

that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds 

$650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in lower 
tier subcontracts that offer subcontracting opportunities. 

(iii) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495). Flow down required in 
accordance with paragraph (1) of FAR clause 52.222-17. 

(iv) 52.222-21, Prohibition of Segregated Facilities (Apr 
2015). (v) 52.222-26, Equal Opportunity (Apr 2015) (E.O. 
11246). 
(vi) 52.222-35, Equal Opportunity for Veterans (Jul 2014) (38 U.S.C. 4212). 
(vii) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793). 
(viii) 52.222-37, Employment Reports on Veterans (Jul 2014) (38 U.S.C. 4212). 
(ix) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 
13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 
(x) 52.222-41, Service Contract Labor Standards (May 2014), (41 U.S.C. chapter 67). 
(xi) _X    (A) 52.222-50, Combating Trafficking in Persons (Mar 2015) (22 U.S.C. chapter 78 and E.O. 13627). 

  (B) Alternate I (Mar 2015) of 52.222-50 (22 U.S.C. chapter 78 E.O. 13627). 
(xii) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.) 
(xiii) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for 
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Certain Services--Requirements (May 2014) (41 U.S.C. chapter 67) 
(xiv) 52.222-54, Employment Eligibility Verification (Aug 2013). 
(xv) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2014) (E.O. 13658). 
(xvi) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Jul 2013) (Section 
862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 
(xvii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). 
Flow down required in accordance with paragraph (e) of FAR clause 52.226-6. 
(xviii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

(2) While not required, the contractor may include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

(End of Clause) 

 
FAR Clause 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)   

(a) The Contractor shall comply with agency personal identity verification procedures identified 
in the contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office 
of Management and Budget (OMB) guidance M-05-24, and Federal Information Processing 
Standards Publication (FIPS PUB) Number 201. 

(b) The Contractor shall account for all forms of Government-provided identification issued to 
the Contractor employees in connection with performance under this contract. The Contractor 
shall return such identification to the issuing agency at the earliest of any of the following, unless 
otherwise determined by the Government; 

(1) When no longer needed for contract performance. 

(2) Upon completion of the Contractor employee’s employment. 

(3) Upon contract completion or termination. 

(c) The Contracting Officer may delay final payment under a contract if the Contractor fails to 
comply with these requirements. 

(d) The Contractor shall insert the substance of clause, including this paragraph (d), in all 
subcontracts when the subcontractor’s employees are required to have routine physical access to 
a Federally-controlled facility and/or routine access to a Federally-controlled information 
system. It shall be the responsibility of the prime Contractor to return such identification to the 
issuing agency in accordance with the terms set forth in paragraph (b) of this section, unless 
otherwise approved in writing by the Contracting Officer. 

(End of Clause) 
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DFARS Clauses: 
252.201-7000 Contracting Officer’s Representative (Dec 1991) 
252.245-7001 Tagging, Labeling, and Marking of Government-Furnished Property 

(Apr 2012) 
252.245-7002 Reporting Loss of Government Property (Apr 2012) 
252.245-7003 Contractor Property Management System Administration (Apr 2012) 
252.245-7004 Reporting, Reutilization, and Disposal (Mar 2015) 

 
  

tel:252.201-7000
tel:252.245-7001
tel:252.245-7002
tel:252.245-7003
tel:252.245-7004
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PWS ATTACHMENT LIST: 
 
ATTACHMENT 1:  QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) 
ATTACHMENT 2:  CONTRACT DATA REQUIREMENTS LIST (CDRL) 
ATTACHMENT 3: SOFTWARE VENDOR INTEGRITY STATEMENT GUIDELINES: APPLICATION 

SOFTWARE 
ATTACHMENT 4:  SOFTWARE VENDOR INTEGRITY STATEMENT GUIDELINES: WEBSITE 
ATTACHMENT 5: CONSENT TO PURCHASE FORM (CTP) 
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ATTACHMENT 1 

 

QUALITY ASSURANCE SURVEILLANCE PLAN 
(QASP) 

 

1. Purpose 
 

This Quality Assurance Surveillance Plan (QASP) provides a systematic method to evaluate 
performance for the stated contract. This QASP explains the following: 

 
• What will be monitored? 
• How monitoring will take place. 
• Who will conduct the monitoring? 
• How monitoring efforts and results will be documented. 

 

This QASP does not detail how the contractor accomplishes the work. Rather, the QASP is 
created with  the premise  that the contractor is responsible for management and quality control 
actions to meet the terms of the contract. It is the Government’s responsibility to be objective, 
fair, and consistent in evaluating performance. In addition, the QASP should recognize that 
unforeseen and uncontrollable situations may occur. 

 

This QASP is a ―living document‖ and the Government may review and revise it on a regular 
basis. However, the Government shall coordinate changes with the contractor. Updates shall 
ensure that the QASP remains a valid, useful, and enforceable document. Copies of the original 
QASP and revisions shall be provided to the contractor and Government officials implementing 
surveillance activities. 

 

The following FAR clause applies: 52.246-6 Inspection of Services – Time-and-Material and 
Labor-Hour 

 

2. Government Roles and Responsibilities 
 

The following personnel shall oversee and coordinate surveillance activities. 
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• Contracting Officer (CO) - The GSA CO shall ensure performance of all necessary actions for 
effective contracting, ensure compliance with the contract terms, and shall safeguard the 
interests of the United States in the contractual relationship. The CO shall also assure that the 
contractor receives impartial, fair, and equitable treatment under this contract. The CO is 
ultimately responsible for the final determination of the adequacy of the contractor’s   
performance. 

 

• Project Manager (PM) - The PM acts as an acquisition consultant and serves as liaison 
between your customer organization and their requesting program office, as well as 
liaison between your customer organization and the GSA supporting contracting office. 

 

• Contracting Officer’s Representative (COR) - The COR is responsible for technical 
administration of the contract and shall assure proper Government surveillance of the 
contractor’s performance. The COR shall keep a quality   assurance file. At the conclusion 
of the contract or when requested by the CO, the COR shall provide documentation to the 
CO. The COR is not empowered to make any contractual commitments or to authorize any 
contractual changes on the Government’s behalf. The contractor shall refer any changes 
they deem may affect contract price, terms, or conditions to the CO for action. 

 

The following employees of the contractor serve as the contractor’s Program Manager and 
Task Manager for this contract. 

• Program Manager – TBD, Telephone: TBD, Email: TBD 

 

3. Performance Standards 
 

Performance standards define desired services. The Government performs 
surveillance to determine if the contractor exceeds, meets or does not meet these 
standards. 

 

The Performance Requirements Summary, Section 3.1.4.2.1, Table 5 in the 
Performance Work Statement, includes performance standards. The 
Government shall use these standards to determine contractor performance. 

  



  
 ID07180022 

 16 August 2018 

Page 87 of 132 

 

List of Deliverables and the Performance Requirements Summary 
 

Required 
Deliverables/ 

Reports 

 

Required Due 
Date 

 

PLANNED 
FREQUENCY 

 

PWS Ref. 
Performance 

Threshold 
Method of Review and 
Approval of Deliverables 

Monthly 
Summary 

Status/Activity 
Report 

 

10 days after 
close of each 
month 

 

 

Monthly 

3.1.1 
95% Timely/Accurate 

Delivery COR assessment of work 

 

Trip Report 

5 working days 
after travel is 
complete. 

Each Trip Taken 
Under the Terms of 

this Contract 
3.1.3.1 

95% of the time 
submitted 

timely/accurately. 

Periodic inspection/COR 
assessment of work 

 

Final Invoice 

Due 60 days 
from 
completion. 

 

After completion. 6.5 
100% Timely/Accurate 

Delivery COR and/or PM assessment 

Release of 
Claims 

Due fifteen (15) 
calendar days of 
final payment. 

15 days after final 
payment, 

6.6 
100% Timely/Accurate 

Delivery 
COR and/or CO/PM 

assessment 

 

4. Frequency of Measurement 
 

The COR/PM shall take annual measurements. During the task order performance, 
the PM and COR shall analyze whether the negotiated frequency of measurement is 
appropriate for the work being performed and may increase/decrease frequency 
accordingly. 

 

Quality Assurance Surveillance Plan (QASP):  An organized written document 
specifying the surveillance methodology to be used for surveillance of Contractor 
performance. The QASP shall be incorporated as a separate document attached to this 
PWS. 

 

Contract Performance Evaluation:  In accordance with FAR 42.1502, the Government 
will record past performance information for acquisitions over $150,000 utilizing the 
Contractor Performance Assessment Reporting System (CPARS). The CPARS process 
allows contractors to view and comment on the Government's evaluation of the 
contractor's performance before it is finalized.  Once the contractor‘s past performance 
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evaluation is finalized in CPARS it will be transmitted into the Past Performance 
Information Retrieval System (PPIRS). 

 

Contractors are required to register in the CPARS, so contractors may review and 
comment on past performance reports submitted through the CPARS. 

 

CPARS   https://www.cpars.csd.disa.mil 

PPIRS     http://www.ppirs.gov 

https://www.cpars.csd.disa.mil/
http://www.ppirs.gov/


ATTACHMENT 2 

 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  MGMT 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A001 Contractor’s Progress, Status and Management Report  Contract Progress Report  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80227/T  ANG/AFRC  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  MTHLY See BLK 16   b.  COPIES 

8. APP CODE  11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

  See BLK 16  See BLK 16     
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: Delete block 7 and paragraphs 10.2, 10.3 (a, c, d, g-k) of DI-
MGMT-80227. Reports shall be submitted and exchanged electronically, 
in Microsoft ® Office product suite and/or Microsoft ® Project format. 
The Requiring Office identified in Item 6 may specify alternate or 
additional formats.  
 
BLOCK 11: Status shall be reported from contract award to the end of the 
Period of Performance. 
 
BLOCK 12: Submit the first report no later than the 25th of the month 
after the first full month after award. 
 
BLOCK 13: Submit no later than the 25th of each month, for duration of 
contract.  
 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil.   

Jeremy Whitmore  
660 A Street West, HGR 
74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

  
 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  NDTI 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A002 Scientific and Technical Report  Scientific and Technical Report 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80711A  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16   b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: Contractor shall submit a Scientific and Technical Report to the 
Government, upon request, that details and summarizes upgrade and 
sustainment recommendations. The submissions shall be made via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: Contractor shall submit a Scientific and 
Technical Report to the Government, upon request, no later than thirty (30) 
days after the Government request has been made.  
 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil.   

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB, MD 
20762 
Ronald.kornreich.civ@m
ail.mil  

  
 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  NDTI 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A003 Test Procedure  Acceptance Test Procedure  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-NDTI-80603A   ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16   b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit Acceptance Test Procedures (ATPs) to test 
the C-130 MMCT. The ATP shall test system functions to verify system 
requirements. The submissions shall be made via electronic transmission 
or on Compact Disc - Read Only Memory (CD-ROM) in Microsoft Office 
format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: Contractor shall submit draft ATPs to the 
Government no later than forty-five (45) days prior to start of testing for 
each new configuration or revision to the baseline. Final submission shall 
be made after receiving Government comments on the draft ATPs. If no 
comments are received within thirty (30) days, the draft shall be 
considered approved as the final ATP.  
 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil.   

Ronald Kornreich  
NGB/A5X  
3500 Fetchet Ave.   
Andrews AFB, MD 
20762 
Ronald.kornreich.civ@m
ail.mil  

 1 
 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  NDTI 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A004 Test/Inspection Report  Acceptance Test Report 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-NDTI-80809B/T  ANG   
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  OTime See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

       
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Test Report document that encompasses 
results of the system ATPs. The submissions shall be made via electronic 
transmission, or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to ANG Trainer Development. 
  
BLOCK 12: Contractor shall submit the ATP Test Report no later than 
thirty (30) days after completion of Government acceptance testing.  
 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil.  

Ronald Kornreich  
NGB/A5X 
3500 Fetchet Ave.  
Andrews AFB, MD 
20762  
Ronald.kornreich.civ@ 
mail.mil  

 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  CMAN 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A005 As-Built Configuration List  ABCL 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-CMAN-81516   ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit an As-Built Configuration List (ABCL) for 
any fielded C-130 MMCT, as required by the Government. The 
submissions shall be made via electronic transmission or on Compact Disc 
- Read Only Memory (CD-ROM) in Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit an ABCL to the Government, 
as required. Hard copy and electronic copy are to be delivered. 
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to  
ronald.kornreich.civ@mail.mil.  

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@ma
il.mil 
240-612-9362 

 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B001 Software User Manual  Software User Manual 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81443A   ANG   
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Software User Manual (SUM) for each 
new configuration or revision to the baseline, as required by the 
Government. The submissions shall be made via electronic transmission or 
on Compact Disc - Read Only Memory (CD-ROM) in Microsoft Office 
format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 11, 12, and 13: TSSC shall submit a Software User Manual, 
for each new configuration or revision to the baseline, as required by the 
Government.  
 
BLOCK 14: Letters of Transmittal TDS/TD shall be submitted via e-mail 
to Ronald.kornreich.civ@mail.mil.  

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@m
ail.mil 
240-612-9362 

1 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  ILSS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B002 Proposed Spare Parts List  Spare Parts List 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ILSS-80134A  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Proposed Spare Parts List for the C-130 
MMCT. The submissions shall be made via electronic transmission or on 
Compact Disc - Read Only Memory (CD-ROM) in Microsoft Office 
format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Proposed Spare Parts List to 
the Government. Hard copy and electronic copy are to be delivered to each 
location identified in Section 5.8.  
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@m
ail.mil 
240-612-9362 

 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B005 Software Development Plan  Software Development Plan 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81427A  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
Contractor shall submit a Software Development Plan via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Software Development Plan 
as required by the Government.  
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@m
ail.mil 
240-612-9362 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B007 Software Design Description  Software Design Description 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81435A  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
TSSC shall submit a Software Design Description via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Software Design 
Description as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@m
ail.mil 
240-612-9362 

1 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B009 Interface Design Description  Interface Design Description 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81436A  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
TSSC shall submit an Interface Design Description via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit an Interface Design 
Description as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@m
ail.mil 
240-612-9362 

1 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  TMSS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B010 Commercial Manual  Commercial Manual 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-TMSS-80527C  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
The Commercial Manual shall include Operator and Maintenance 
instructions, and a recommended parts list. TSSC shall submit a 
Commercial Manual via electronic transmission or on Compact Disc - 
Read Only Memory (CD-ROM) in Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Commercial Manual as 
required by the Government. 
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@
mail.mil 
240-612-9362 

1 
 
 
 
 
  

1 1 
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B012 System/Subsystem Design Description  System/Subsystem Design Description 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81432A  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
TSSC shall submit a System/Subsystem Design Description via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to the ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a System/Subsystem Design 
Description as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@
mail.mil 
240-612-9362 

1 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



 

Page 101 of 132 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MGMT 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B013 Vulnerability Scan Compliance Report  Vulnerability Scan Compliance Report 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81842   ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 2. Format 
TSSC shall submit via electronic transmission, or on Compact Disc - Read 
Only Memory (CD-ROM) in Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to the ANG Trainer Development. 
  
BLOCK 12: TSSC shall submit the Vulnerability Scan Compliance Report 
as required by the Government. 
 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil.  

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@
mail.mil 
240-612-9362 

 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



 

Page 102 of 132 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  SESS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B014 Configuration Management Plan  Configuration Management Plan 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-SESS-81875  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Configuration Management Plan via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to the ANG Trainer Development.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Configuration Management 
Plan as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@
mail.mil 
240-612-9362 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



 

Page 103 of 132 

 

 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  ILSS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B015 Contractor Device Performance Report  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ILSS-80191D/T  ANG  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 
 BLOCK 4:  
-10.1:  TSSC shall submit a Contractor Device Performance Report via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in Microsoft 
Office format. 
-10.2.1d: no limitation on character 
-10.2.1.f: use format as previously agreed upon with the Government 
-10.2.1.g, m, o, r: delete 
-10.2.2: delete; complete 10.2.3 (Option 2) instead 
-10.2.3q, s, t: delete 
-10.2.4h, i, j: delete 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to the 
Department of Defense and U.S. DoD contractors only. Other requests should be 
referred to the ANG Trainer Development. 

 
BLOCKS 10, 12, and 13: Contractor shall submit a Contractor Device 
Performance Report: monthly to the ANG TD PM; quarterly to the COR; 
following a significant device failure; or upon Government request.  
Quarterly reports shall cover the periods 1 Oct – 31 Dec, 1 Jan – 31 Mar, 1 Apr – 
30 Jun, and 1 Jul – 30 Sep. Submit the report no later than the last day of the 
after the reporting period ends. This report may be combined with the Contractor 
Operation and Maintenance of Simulators/Equipment Management Status Report 
(B016). 

 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 

* - each submission 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ
@mail.mil 
240-612-9362  

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 
 15. TOTAL      
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B016 Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report 

 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-81392/T  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
-10.1:  TSSC shall submit a Contractor Device Performance Report via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format. 
-10.2.3.5: delete 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to ANG. 

 
BLOCKS 10, 12, and 13: Contractor shall submit a Contractor Device 
Performance Report: monthly to the ANG TD PM; quarterly to the 
COR; following a significant device failure; or upon Government 
request.  
Quarterly reports shall cover the periods 1 Oct – 31 Dec, 1 Jan – 31 Mar, 
1 Apr – 30 Jun, and 1 Jul – 30 Sep. Submit the report no later than the 
last day of the after the reporting period ends. This report may be 
combined with the Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report (B015). 

 
BLOCK 14: Letters of Transmittal to ANG TD shall be submitted via 
e-mail to Ronald.kornreich.civ@mail.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@
mail.mil 
240-612-9362  

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B020 IA DRIP  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81845/T  ANG  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 
  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to ANG Trainer Development. 

 
BLOCKS 10, 12, and 13: Contractor shall submit, as required.  

 
BLOCK 14: Letters of Transmittal to ANG TD shall be submitted via 
e-mail to Ronald.kornreich.civ@mail.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet Ave. 
Andrews AFB MD 
20762 
ronald.kornreich.civ@
mail.mil 

240-612-9362 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B021 RMF SP&TP  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-82001/T  ANG  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to Trainer Development, ANG TD. 

 
BLOCKS 10, 12, and 13: Contractor shall submit, as required.  

 
BLOCK 14: Letters of Transmittal to ANG TD shall be submitted via 
e-mail to Ronald.kornreich.civ@mail.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet 
Ave.  
Andrews AFB, MD 
20762 
ronald.kornreich.civ@
mail.mil 
 

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    

mailto:ronald.kornreich.civ@mail.mil
mailto:ronald.kornreich.civ@mail.mil
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B022 Counterfeit Prevention Plan  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-81832/T  ANG  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to Trainer Development, ANG TD. 

 
BLOCKS 10, 12, and 13: Contractor shall submit, as required.  

 
BLOCK 14: Letters of Transmittal to ANG TD shall be submitted via 
e-mail to jeremy.whitmore@us.af.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet 
Ave. 
Andrews AFB, MD 
20762 
ronald.kornreich.civ@
mail.mil 

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B023 Parts Management Plan  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-SDMP-81748  ANG  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to Trainer Development, ANG. 

 
BLOCKS 10, 12, and 13: Contractor shall submit, as required.  

 
BLOCK 14: Letters of Transmittal to ANG TD shall be submitted via 
e-mail to Ronald.kornreich.civ@mail.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet 
Ave. 
Andrews AFB, MD 
20762 
ronald.kornreich.civ
@mail.mil 

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B025 Program Management Plan  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81797  ANG 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to ANG Trainer Development. 

 
BLOCKS 10, 12, and 13: Contractor shall submit, as required.  

 
BLOCK 14: Letters of Transmittal shall be submitted via e-mail to 
Ronald.kornreich.civ@mail.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet 
Ave. 
Andrews AFB, MD 
20762 
ronald.kornreich.civ@
mail.mil  
 

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C-130 MMCT TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B026 Trip/Travel Report  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-81943  ANG   
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to ANG Trainer Development. 

 
BLOCKS 10, 12, and 13: Contractor shall submit, as required, no later 
than thirty (30) days after completed travel.  

 
BLOCK 14: Letters of Transmittal to ANG TD shall be submitted via 
e-mail to Ronald.kornreich.civ@mail.mil. 
 

Ronald Kornreich 
NGB/A5X 
3500 Fetchet 
Ave. 
Andrews AFB, MD 
20762 
ronald.kornreich.civ@
mail.mil 
 

 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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ATTACHMENT 3 
Software Vendor Integrity Statement Guidelines: Application Software 

DESCRIPTION 

The Vendor Integrity Statement for software shall be a written and signed Contractor 
certification that assures that each trainer application software delivered to the Government has 
been examined according to DoD and Air Force policies and procedures. The results of the 
examinations must indicate that the software has no elements that might be detrimental to the 
secure operation of the resource operating system.  Elements detrimental to the secure operation 
include: 

a. Malicious code 
b. Trojans, worms, logic bombs, and other computer viruses 
c. Backdoors 
d. Ad-ware, Spy-ware, or web bugs that have the ability to track user behavior 
e. Code that permits functions that are beyond the actual publicized intent of application 

capability 
f. Software that will not function properly with the operating system configured securely  

BACKGROUND 

DoDI 8500.01, Cybersecurity, requires that IA-enabled products (such as operating systems) 
comply with the evaluation and validation requirements of DoDI 8510.01 Risk Management 
Framework for DoD Information Technology. Paragraph 9.b.11 of DoDI 8500.01 requires that 
IA-enabled IT products incorporated into DoD information systems be configured in accordance 
with DoD-approved security configuration guidelines. 

CONTENT AND FORMAT 

The Vendor Integrity Statements for trainer application software shall consist of the following 
certification, dated and signed by an authorized representative of the Contractor, on company 
letterhead. A sample follows: 
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Software Vendor Integrity Statement: Application Software 
Sample 

 

TO:  USAF GPO 

RE:  Vendor Integrity Statement for Software for Device XXXXX, under Contract XX-X-
XXXX 

 

I certify that for xxxx software, version xx, there are no elements that might be detrimental to the 
secure operation of the resource operating system.  The software runs with the operating system 
configured according to DODI 8500.01, Cybersecurity, paragraph 9.b.11, and DoDI 8510.01 
Risk Management Framework. 

 

 

Signed 

 

Company Representative 
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ATTACHMENT 4 
Software Vendor Integrity Statement Guidelines: Website 

DESCRIPTION 

The Vendor Integrity Statement shall be a written and signed Contractor certification that assures 
that the web site development was conducted in accordance with DoD and Air Force web 
administration, policies, and procedures, has no elements that might be detrimental to the secure 
operation of the resource operating system.  Elements detrimental to the secure operation 
include: 

a. Trojans, worms, logic bombs, Malicious code, and other computer viruses 
b. Backdoors, Ad-ware, Spy-ware, or web bugs that have the ability to track user behavior 
c. Web services or code that permits functions and operations that are beyond the actual 

intent of the web site 
d. Software will not run with operating system configured securely 
e. Unpatched vulnerabilities 
f. Unauthorized release of sensitive/“For Official Use Only” data to the public 
g. Unauthorized access to sensitive/“For Official Use Only” data 
h. Weak passwords 
i. Hot fixes (patches) are not installed 

CONTENT AND FORMAT 

The Vendor Integrity Statement for Web Site shall consist of the following certification, dated 
and signed by an authorized representative of the Contractor, on company letterhead. A sample 
follows:  
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Software Vendor Integrity Statement: Website 
Sample 

 

 

TO:    Add USAF GPO 

RE:  Vendor Integrity Statement for Web Site developed under Contract XX-X-XXXX 

 

I certify that the xxxx Web Site has been developed in accordance with Office of the Assistant 
Secretary of Defense (OASD) web policies and is in good working order.  There are no elements 
that might be detrimental to the secure operation of the web site and server operating 
system.  The software runs with the operating system configured according to DODI 8500.01, 
Cybersecurity, Paragraph 9.b.11. 

 

Signed, 

 

 

Company Representative 
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ATTACHMENT 5 

Consent to Purchase (CTP) Form 

Contract #:  Task Order Number: ID7180022 

 

Directions for use of this form: This form shall be used to request travel, materials purchases (if applicable), and other direct costs (if applicable per the awarded 
order requirements)that are within the scope of the associated task order.  All materials procured on behalf of the Government whereby the Government takes title 
at the time the items are paid for, shall be the property of the Government and shall be managed in accordance with FAR 52.245-1. All materials procured shall be 
used for official Government related business only, which is directly associated with the performance of this task order. Other Direct Costs (or ODCs) are items that 
are an integral part of the performance of the requirement, and are within the scope of the overall requirement, but are not specifically list and pre-priced on the 
contract vehicle. The contractor may insert and copy lines as needed in the spreadsheet. No sole source or brand name only items shall be procured unless required 
and properly documented by the Government CO in writing. 
Required Documentation: All supporting documentation shall be submitted with this CTP request to include, as required, the following: 

• Price analysis showing the price is fair and reasonable. 
• Justification for Limiting Competition (if applicable, should be used sparingly) 

Failure to provide the proper documentation and follow the proper purchasing processes in accordance with the approved purchasing system, or a system 
otherwise approved in this contract, shall result in no reimbursement to the contractor.  This form, and the approvals received via email or hard copy, shall be 
submitted with the invoices to substantiate the reimbursable costs. 

Procurement Tracking (CTP) 
#:  

Date of Request:  CLIN #: Need Date: 

Type of Procurement:         ___ ODC Materials    ____ODC Labor/Services     ____Travel      ____Shipping 
Description of the Procurement: [Insert specific description of this purchase here]  
 

PROCUREMENT TYPE: 

___FAR 51 Deviation (Against FSS)        ___Not Applicable 
___Open Market Procurement 
___Competitive                                          ___Not Applicable 
___Brand Name (justification required) 
___Sole Source (justification required) 

ATTACHMENTS: 

_x_ Price Analysis 
___Brand Name Justification 
___Sole Source Justification 
___Other (Describe):   

ITEM 
# SELECTED SOURCE  ITEM DESCRIPTION QTY UNIT OF 

ISSUE 
UNIT 
PRICE REQUESTED REIMBURSEMENT PRICE 

1       
2       
3       

Subtotal of All Request Costs for Direct Reimbursement to the Contractor  
Total Costs Reimbursable Request:  

 
 

APPROVAL ROUTING CHAIN: (Send this form via email to all of the following, per the PWS requirements.)  
• FAR 51 or Open Market, and Travel < $3500: E-mail approval along with this form with COR signature. 
• FAR 51 or Open Market, and Travel >$3500:  Quotes Solicited along with this form with COR,  GSAPM & CO approval. 
• Brand Name or Sole Source (regardless of value): Brand Name/Sole Source justification required along with this form with COR, GSA PM 

& CO signature 
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CONTRACTING OFFICER REPRESENTATIVE (COR) 
CONCURRENCE TO PROCUREMENT: COR Signature 

GSA APROJECT MANAGER (APM) COORDINATION: PM Signature 
CONTRACTING OFFICER (CO) APPROVAL AND 
OBLIGATION OF FUNDING TO PROCUREMENT: CO Signature 
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LIST OF SOLICITATION APPENDICES 

Appendix A: EVALUATION CRITERIA FOR AWARD 

Appendix B: INSTRUCTIONS TO OFFERORS 

Appendix C: PAST EXPERIENCE INFORMATION SHEET 

Appendix D: PRICING SPREADSHEET 
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APPENDIX A 

Evaluation Criteria  
 

52.212-2   Evaluation—Commercial Items (October 2014)  

(a) The Government will award a contract resulting from this solicitation to the responsible offeror whose 
offer conforming to the solicitation will be most advantageous to the Government, price and other factors 
considered. The following factors shall be used to evaluate offers for this solicitation, listed in their 
descending order of importance:  

• Past Experience (PE) and its relevancy to the scope size, and duration of requirement identified in the 
PWS. 

• Technical Approach (TA) and its feasibility, practicability and appropriateness in accomplishing 
PWS requirements. 

• Price:  Evaluated to determine that the price is far and reasonable. 

Non-price factors (PE and TA) when combined are significantly more important than price. 

Past Experience (PE) is more important than Technical Approach (TA). 

Non-price factors, when combined, are significantly more important than Price. As the difference in 
non-price factors becomes closer, Price may become more important. Non-price factors will be 
evaluated first, then price. The Government will select a proposal(s) based upon a best value 
determination.  
 
This requirement will be conducted in accordance with FAR 16.5, as the task order will be placed 
against a GWAC contract.  
 
Past Performance is not an evaluation factor for this procurement; however, the GSA CO will still 
review FAPIIS and the Excluded Parties Lists System (EPLS) information on the awardee in order to 
make a responsibility determination in accordance with FAR 9.104-6 FAPIIS and FAR 9.105-1 
Obtaining Information.  
 
If any of the evaluation factors (PE/TA) receives a rating of less than acceptable, the proposal 
may not be reviewed any further and may not be considered for award. 

(b) Options. The Government will evaluate offers for award purposes by adding the total price 
for all options to the total price for the basic requirement. The Government may determine that 
an offer is unacceptable if the option prices are significantly unbalanced. Evaluation of options 
shall not obligate the Government to exercise the option(s). 

(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the 
successful offeror within the time for acceptance specified in the offer, shall result in a binding 
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contract without further action by either party. Before the offer’s specified expiration time, the 
Government may accept an offer (or part of an offer), whether or not there are negotiations after 
its receipt, unless a written notice of withdrawal is received before award. (End of Provision) 

A1.0  Evaluation Information 

*****NOTE: Failure to comply with any of the requirements identified in the PWS, may render the 
contractor's quote unacceptable.****** 

GSA will make that determination based on each vendor’s response package using the following 
evaluation criteria, listed in their descending order of importance:  

A1.1  Past Experience (PE) 

This factor considers the extent of the offeror’s past experience in carrying out similar work. The 
government must have confidence in the offeror’s ability to complete a project with similar scope, 
size, and duration with minimal risk.  
  
• Similar in scope is defined as a measurable range of operations which include C-130 TSSC 
• Similar in size is defined as having a comparable dollar value and comparable number of 

personnel in similar skillsets similar to those necessary for performance under this acquisition. 
• Similar in duration is identified as projects with at least a twelve (12) month performance period  
 

A1.2  Technical Approach (TA) 

This factor considers the extent to which the offeror understands the technical and managerial 
requirements of the PWS and the offeror’s technical approach to meeting those requirements are 
feasible, practical, and appropriate. 

• Technical Approach:  Description of the vendor’s knowledge and understanding of the 
requirements as outlined in the solicitation.  Includes the methodologies, processes, and 
techniques used to complete successfully the solicitation requirements. 

• Feasible: Can successfully accomplish the tasks with the resources identified. 
• Practical: Logical approach that does not introduce a high level of risk in order to successfully 

complete the task requirements. 
• Appropriate:  A suitable approach that is within the scope of the task and satisfies all the task 

requirements (right tool for the job). 
Each offeror will be evaluated on their demonstrated understanding of the task order 
requirements, the adequacy of the solution approach, the quality and completeness of their 
technical/management solutions to these objectives, and the overall qualifications and skill mix 
of the contractor workforce proposed to address these task order objectives. 
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A1.3  Price 

Price will be evaluated to determine the fairness and reasonableness of proposed pricing. Price will 
be evaluated separately from all non-price elements of the response package. A rating will not be 
assigned to the evaluation of price. Pricing must be provided separately from the technical proposal.  
A debriefing may be requested by the vendor, and shall be conducted by GSA in accordance with the 
requirements of 52.212-1(l).  
 
If any of the evaluation factors (PE/TA) receives a rating of less than acceptable, the proposal may 
not be reviewed any further and may not be considered for award. 

A1.4  Past Performance (PP) 

While past performance is not a formal evaluation factor for this procurement, the GSA CO will 
review the Federal Awardee Performance and Integrity Information System (FAPIIS) and the 
Excluded Parties Lists System (EPLS) (within System for Award Management (SAM)) 
information on the awardee in order to make a past performance responsibility determination 
in accordance with FAR 9.104-6 FAPIIS and FAR 9.105-1, “Obtaining Information.”  

The Government reserves the right to review information contained in the Past Performance 
Information Retrieval System (PPIRS) (http://www.ppirs.gov/), and other applicable 
Government systems in an effort to make an informed responsibility determination prior to 
award.  

[END] 

http://www.ppirs.gov/
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APPENDIX B 

Instructions to Offerors 

 
B1.0  Response  Package Instructions 

The contractor’s response package must include the following information and must not exceed 
the following page limitations: 

• Cover Letter/Executive Summary (including the contractor’s DUNS, Tax ID, and 
Prompt Payment Discount) – 2 Page Limit. 

• Past Experience (PE): 6 Page Limit (Max 3 references/Max 2 pages per reference) 

• Technical Approach (TA):  10 Page Limit (to include all information required by B1.1.3) 

• Pricing:  Mandatory spreadsheet must be completed and returned with pricing information. 

• Tax Liability Letter, submitted on company letterhead: No page limit. 

• Representations and Certifications, to include:  

o  52.212-3, Representations and Certifications for Commercial Items (and 
Services) (NOV 2017) 52.227-15 Representation of Limited Rights Data and 
Restricted Computer Software.  (DEC 2007) 

o 52.203-18 Prohibition on Contracting with Entities that Require Certain 
Internal Confidentiality Agreements or Statements--Representation (JAN 
2017)   

o  If all reps and certs are on the SAM website, please note this information on 
the cover letter of the package. No page limit. 

• ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION and OCI 
MITIGATION PLAN ** The OCI Certification is required with response package  (See section 
B1.1.8). The OCI Mandatory Certification  is found in AppendixB.1.1.  The OCI Mitigation Plan 
shall be submitted in the response package, if an OCI has been identified and requires mitigation. 

 
B1.1 Response package Development Instructions 

The contractor must submit the response by the date and time established in the notice posted in 
GSA’s Electronic Ordering System, known as ITSS.  If the submission cannot be uploaded to 
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ITSS due to technical difficulty, immediately report the problem to the ITSS help desk and the 
CO, Kervin Trae Dupart, 817-978-0602, kervin.dupart@gsa.gov, in sufficient time prior to 
closing to allow for the submission of the package via an alternative method.   

 

NOTE: Failure to register properly in GSA’s Electronic Ordering System (ITSS) is not an 
acceptable excuse for the inability to submit a timely response to the solicitation. 

If a contractor decides to submit a “No Bid” in response to the solicitation, GSA requests a 
reason be provided. 

All questions concerning this solicitation package will be submitted to the GSA CO via email to 
kervin.dupat@gsa.gov by close of business five (5) working days after the solicitation issue date 
identified in the GSA ITSS.  The GSA CO will compile all questions and responses and post 
them in ITSS for all solicited vendors to view via and amendment. 

The only method by which any terms of this solicitation (to include the PWS) may be changed is 
by a formal amendment to the solicitation generated by the issuing office.  No other 
communication made whether oral or in writing (e.g., at any Pre-offer submittal conference, 
Industry Questions & Answers prior to response closing date and time, clarifications, etc.), will 
modify or supersede the terms of the PWS. No contact with anyone other than the responsible 
CO is allowable after the release of the solicitation. 

The Government reserves the right to make a selection based upon initial submittal packages; 
therefore the offeror should submit its best terms in its initial submission.  The Government also 
reserves the discretion to confer with offerors/interested parties and request revised submittal 
packages if needed.  The Government reserves the right to make no award. 

Offeror’s shall thoroughly examine all solicitation documents and instructions.  Failure to do so 
will be at the Offeror’s own risk.  Failure to comply with all of the terms and conditions of the 
solicitation, to include the PWS, may result in the Government’s elimination of the submittal 
package received in response to the solicitation, from further consideration for award. 

 

B1.1.1 Required PP Information 

Although Past Performance (PP) is not a formal evaluation factor for ward, the GSA CO will 
review the Federal Awardee Performance and Integrity Information System (FAPIIS) and the 
Excluded Parties Lists System (EPLS) (within System for Award Management (SAM)) 
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information on the awardee in order to make a past performance responsibility determination 
in accordance with FAR 9.104-6 FAPIIS and FAR 9.105-1, “Obtaining Information.”  

There is no additional PP information required for submittal by the contractor with their 
offer. 

The Government reserves the right to use past performance information obtained from sources 
other than those identified by the offeror. This past performance information will be used for the 
evaluation of past performance. 

 

B1.1.2 Required Past Experience (PE) Information  

Using the Past Experience Information Sheet (PWS/Appendix C) provide the recent and 
relevant PE information for a maximum of three (3) past or current contracts/task orders 
completed within the past 5 years with comparable (same or similar scope, size, duration) 
requirements to the solicited task.  Past experience will be evaluated as a measure of the 
Government’s confidence in the offeror’s ability to successfully complete a project with 
comparable scope, size, and duration to the requirements of the solicited task. An offeror who 
has not successfully performed comparable tasks as stated in the PWS will not be considered 
technically acceptable and will not be considered for award. 

The offeror may use subcontractor experience as well as prime contractor past experience, as 
long as it is of similar size, scope, and duration to the work described in the PWS. Prime level 
experience may be given greater consideration than subcontract level experience, depending on 
the project scope (value, Period of Performance, and type of work performed and its 
applicability to the current requirement).   The offeror must identify whether it was the prime 
or a subcontractor for each project. 

Offerors should furnish the following specific information required on each contract/task order 
provided. 

• Contract Name and Number 
• Period of Performance 
• Contract Dollar Amount 
• Contract Type 
• Date of Award 
• Contracting Officer’s Contact Information 
• Contracting Officer’s Representative’s Contact Information 
• Brief explanation/narrative describing the scope and complexity of the work, including 
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description of the offeror’s effort in the project and demonstration of the relevance of 
that work to the requirements of this task. 

 
The Government may supplement the information provided with any other information it any 
other source including its own experience with the firm (or Subcontractor or teaming partner), 
and information concerning past experience from any other reliable source. 

Offeror’s Past Experience must not exceed 6 pages in total. 
 
Note: In rating this factor, the Government will evaluate the firm’s similar experience. The 
government’s consideration of experience will include the offeror’s organizational experience 
but will not include specific consideration of the offeror’s proposed, current, or former 
contractor personnel experience as part of the offeror’s organizational experience. 

 
B1.1.3 Required TA Information 

In support of the evaluation of the TA each offeror must submit the following: 

• A methodology overview guiding performance of the requirements identified in this 
solicitation, and a general description of how the offeror’s approach will be applied to 
accomplishing the requirements. This overview should identify if teaming partners or 
subcontractors will be utilized.  An offeror must not simply state that it is willing to 
perform the SOO requirements.  Vendors must show they are capable of performing the 
work described in the SOO. 

• Draft quality control plan excerpt: The vendor will include a draft quality control plan (QCP) 
excerpt in the response package that reflects the key areas of support identified in Table 1 of 
Section 5.1, and also addresses the management of Key Personnel, the overall task, and areas 
identified in the vendors Technical Approach (TA) submittal. The QCP shall include a 
Quality Control Matrix that (at a minimum addresses) the elements identified in PWS Table 1 
of Section 5.1. proposed by the vendor in accordance with the PWS.  

• Demonstrate that the offeror’s proposal meets the specific requirements of the PWS through 
the identification of specific skill categories proposed with a description of specific duties 
each will perform.  The vendor shall include a “crosswalk” and functional description, 
including experience and education of personnel proposed, and the labor categories identified 
in this PWS under SECTION 4 and their proposed labor categories based on their awarded 
GSA GWAC.  
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Offerors’ Technical Approach must not exceed 10 pages in total. 
 

• B1.1.4 Required Pricing Information 

This requirement is fully funded hybrid FFP/T&M.  In the pricing section of the response to 
this PWS, offerors shall include specific skill category(s) with rates the contractor expects to 
invoice and the number of positions with estimated total hours for each position.  These rates 
shall be fully burdened, and not subject to DCAA or other finalized audited rates.  After award, 
this order shall not be considered a Forward Pricing Rate Agreement (FPRA). 
• In an effort to receive the highest quality solution at the lowest possible price the 
government requests all available discounts on all services offered by the contractor for this 
requirement.  The offeror is encouraged to offer discounts below contract rates. When offering 
discounts, quotes must clearly identify both the contract and the discount price for each 
discounted labor rate. 

• The vendor will provide/offer prompt payment terms in their quote, ensuring that any 
prompt payment terms included in the basic contract.  

 

B1.1.5 Travel 

Travel is anticipated for this task.  The vendor shall include travel costs in accordance with the 
terms identified in the PWS.  

The travel ceiling that is provided, is an estimation for evaluation purposes only.  No G&A, OH 
or other indirect costs shall be allowable under the terms of the solicitation or resultant awarded 
order. 

B1.1.6  Organizational Conflict of Interest *** REQUIRED DISCLOSURE *** 
In response to this solicitation the vendor shall identify any potential conflicts of interest 
associated with the requirements of this procurement, per FAR 9.5.  This disclosure shall be 
submitted on a separate signed letter on company letterhead.  If no OCI exists, the letter shall 
state that fact, and shall be signed by an authorized signatory of the company, and submit the 
letter with the quotation package. See Section 5.9.8, of the PWS titled “Organizational 
Conflict of Interest” for detailed requirements of this order. 

B1.1.7   Required Representations and Certifications  **REQUIRED DISCLOSURE *** 
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The following reps and certs are required to be submitted in response to the solicitation.  If the 
reps and certs are on the SAM.gov website, please state that fact in the cover letter of the 
submittal package. 

B1.1.7.1  REQUIRED TAX CERTIFICATION LETTER **REQUIRED TO BE 
SUBMITTED WITH THE RESPONSE PACKAGE.*** 

Please submit the following in accordance with the Department of Justice's policy certifying that 
your company does not have any unpaid federal tax delinquencies or, within the preceding 24 
months, has a felony criminal conviction under any federal law or state law. 

Response is required on your company letterhead identifying the project title, and ID #.  Date the 
document, and ensure the document is signed by an official of the company who is authorized to 
represent the company on this topic. 
 
Submission is required via ITSS with the response to the solicitation, on a separate document 
using company letterhead. 

FAR 52.209-11 Representation by Corporations Regarding Delinquent Tax Liability or a 
Felony Conviction under any Federal Law (Feb 2016)  

(a) As required by sections 744 and 745 of Division E of the Consolidated and Further 
Continuing Appropriations Act, 2015 (Pub. L. 113-235), and similar provisions, if 
contained in subsequent appropriations acts, the Government will not enter into a contract 
with any corporation that-- 

(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and 
administrative remedies have been exhausted or have lapsed, and that is not being paid in a 
timely manner pursuant to an agreement with the authority responsible for collecting the 
tax liability, where the awarding agency is aware of the unpaid tax liability, unless an 
agency has considered suspension or debarment of the corporation and made a 
determination that suspension or debarment is not necessary to protect the interests of the 
Government; or 

(2) Was convicted of a felony criminal violation under any Federal law within the 
preceding 24 months, where the awarding agency is aware of the conviction, unless an 
agency has considered suspension or debarment of the corporation and made a 
determination that this action is not necessary to protect the interests of the Government. 

(b) The Offeror represents that-- 
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(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has been 
assessed, for which all judicial and administrative remedies have been exhausted or have 
lapsed, and that is not being paid in a timely manner pursuant to an agreement with the 
authority responsible for collecting the tax liability; and (2) It is [ ] is not [ ] a corporation 
that was convicted of a felony criminal violation under a Federal law within the preceding 
24 months. 

(End of provision) 

 
B1.1.7.2   52.227-15 Representation of Limited Rights Data and Restricted Computer 
Software.  (DEC 2007)    
As prescribed in 27.409(c), insert the following provision:  

 (a) This solicitation sets forth the Government’s known delivery requirements for data (as 
defined in the clause at 52.227-14, Rights in Data—General). Any resulting contract may also 
provide the Government the option to order additional data under the Additional Data 
Requirements clause at 52.227-16, if included in the contract. Any data delivered under the 
resulting contract will be subject to the Rights in Data—General clause at 52.227-14 included in 
this contract. Under the latter clause, a Contractor may withhold from delivery data that qualify 
as limited rights data or restricted computer software, and deliver form, fit, and function data 
instead. The latter clause also may be used with its Alternates II and/or III to obtain delivery of 
limited rights data or restricted computer software, marked with limited rights or restricted rights 
notices, as appropriate. In addition, use of Alternate V with this latter clause provides the 
Government the right to inspect such data at the Contractor’s facility.  
(b) By completing the remainder of this paragraph, the offeror represents that it has reviewed the 
requirements for the delivery of technical data or computer software and states [offeror check 
appropriate block]—  

• [  ] (1) None of the data proposed for fulfilling the data delivery requirements qualifies as limited 
rights data or restricted computer software; or  

• [  ] (2) Data proposed for fulfilling the data delivery requirements qualify as limited rights data or 
restricted computer software and are identified as follows:  

(c) Any identification of limited rights data or restricted computer software in the offeror’s response is not 
determinative of the status of the data should a contract be awarded to the offeror. 

 

B1.1.8   ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION * Required 
with response package ** 

https://www.acquisition.gov/far/current/html/Subpart%2027_4.html#wp1044993
https://www.acquisition.gov/far/current/html/52_227.html#wp1139363
https://www.acquisition.gov/far/current/html/52_227.html#wp1139459
https://www.acquisition.gov/far/current/html/52_227.html#wp1139363
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a) The prospective Contractor certifies, to the best of its knowledge and belief, that it is not 
aware of any information bearing on the existence of any potential organizational conflict of 
interest. If the prospective Contractor cannot so certify, it shall provide a disclosure statement in 
its proposal which describes all relevant information concerning any past, present, or planned 
interests bearing on whether it (including its chief executives and directors, or any proposed 
consultant or subcontractor) may have a potential organizational conflict of interest. 

b) Prospective Contractors should refer to FAR Subpart 9.5 and GSA Part 509 for policies and 
procedures for avoiding, neutralizing, or mitigating organizational conflicts of interest. 

c) If the Contracting Officer determines that a potential conflict exists, the prospective 
Contractor shall not receive an award unless the conflict can be avoided or otherwise resolved 
through the inclusion of a special contract clause or other appropriate means. The terms of any 
special clause are subject to negotiation. 

The offeror certifies to the following: 

The offeror [  ] is [  ] is not aware of any information bearing on the existence of any potential 
organizational conflict of interest.  If the offeror is aware of information bearing on whether a 
potential conflict may exist, the offeror shall provide a disclosure statement describing this 
information. (See Section L of the solicitation for further information). 

NOTE: If specific Conflicts of Interests (COI’s) have been identified in the above COI 
Declaration, offerors must include a COI Mitigation Plan where specific measures will be 
proposed in order to avoid, mitigate, or neutralize COI’s. (See Appendix A and Appendix 
B). 

 

B.1.1.9  Additional Submittal Information 
 
B1.1.9.1   

Quoting Pre-priced/Required ODCs for Requirements under GWAC Contracts (FAR 16.5) 

 All ODCs proposed shall be identified as ODCs on the price portion of the response package. 
The ODCs shall comply with the terms of the basic GWAC contract and its ordering guide 
pertaining to the inclusion of ODCs in the price portion of the response package and ultimate 
solution for the requirement. 

For GWAC Orders that require unpriced/unknown ODCs/materials that will be procured 
via a CTP (USE SPARINGLY, PLEASE):  
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The total solution requires the procurement of supplies and/or services that are unknown at the 
time of award, and will be vital to the overall success of this order.  A ceiling amount for 
materials/ODCs has been established in the PWS.  In order to procure materials/ODCs on behalf 
of the Government (that are unknown and unpriced at the time of solicitation and subsequent 
award), the following must be provided with the solicitation response:  (1), offeror’s must 
provide verification from a cognizant audit agency that their accounting system had been audited 
and deemed adequate for determining applicable costs to the contract the price offering is based 
upon; such as, an approved DCAA audit report.  (2) Offerors must provide a statement of 
compliance with the CTP process, and the FAR, GSAR and client agency regulatory 
requirements if awarded this order. 

** The offeror may not propose a material handling fee for items procured on behalf of the 
Government under the terms of this order.   

B1.1.9.2  Allowance of Contractor Teaming Arrangements (CTA) 

The prime or “lead” contractor of this task order shall submit all teaming arrangements 
established  with the offer submission for review by the government.  If, during the course of 
contract/task order performance a new CTA is formed, or a previous CTA is changed/terminated, 
etc. the contractor shall  provide the information to the GSA Contracting Officer (CO) for their 
files within 15 days after the establishment of the agreement.  If the GSA contracting officer 
determines that the CTA is in compliance with the terms and conditions of the original order, the 
CO will modify the task order to include the teaming arrangement(s), as applicable.   

Any CTAs established under this task order shall designate all team members, their 
corresponding GSA Schedule contract numbers, and describe the tasks performed by each team 
member, along with associated proposed prices (e.g., unit prices, labor categories and rates) for 
each responsible CTA member.  
 

The team lead responsibilities for any established teaming arrangements remain with the ‘prime’ 
contractor/awardee under this task order.  The team lead is ultimately responsible for insuring 
performance of this task.  However, each team member is accountable under the terms and 
conditions of its contract for any problems identified.   

The formation of a CTA or procurement of materials via FAR 51 deviation or via open market 
processes, does not excuse the vendor from complying with all FAR part 25 requirements, such 
as Trade Agreement Acts, Buy American Act, etc. 
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APPENDIX C 

PAST EXPERIENCE  

Information Sheet 

Provide the information requested in this form for each contract/program being described. Provide concise 
comments regarding your performance on the contracts you identify. Provide a separate completed form for each 
contract/program submitted. Limit the number of past efforts submitted and the length of each submission to the 
limitations set forth in the task order, Section 8.3.1, Past Experience, of this solicitation. 

 

A. Offeror Name (Company/Division): _________________________________________ 

 CAGE Code:    _________________________________________ 

 DUNS Number:   _________________________________________ 

(NOTE: If the company or division performing this effort is different than the offeror or the relevance of this effort 
to the instant acquisition is impacted by any company/corporate organizational change, note those changes.) 

 

B. Program Title:  _____________________________________________________________ 

 

C. Contract Specifics: 

1. Contracting Agency or Customer:__________________________________________________ 

2. Contract Number:  __________________________________________________ 

3. Contract Type:   __________________________________________________ 

4. Period of Performance:   __________________________________________________ 

5. Total Contract $ Value:          ________________________(Total cost to inlcude all options) 

6. Current Contract $ Value:     _____________________ (Do not include unexercised options) 

 

D.  Brief Description of Effort as __Prime or __Subcontractor 

(Please indicate whether it was development and/or production, or other acquisition phase and highlight portions 
considered most relevant to current acquisition):_________________________________________ 

 

E. Milestones:   
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 1. Start Date:  ____________________________________________________ 

2. Completion Date: ____________________________________________________ 

 

F.  Primary Customer Points of Contact: (For Government contracts provide current information on both 
individuals.  For commercial contracts, provide points of contact fulfilling these same roles.) 

Client Program Manager 
and/or Site Manager 
Information 

Name  

Office  

Telephone  

E-Mail  

 

Contracting Officer 
Information 

Name  

Office  

Telephone  

E-Mail  

 

G.  Describe in as much detail as possible why this experience is relevant with respect to the scope of the overall 
task and to the requirements as described in Sections 4 and 5 of this SOW/PWS.  Scope is defined as the range of 
work/skills being referenced is similar in nature to the requirements identified in the SOW/PWS.  Please reference 
back to Appendix C, Section 1.2 Past Experience (PE) “similar” language.   

   

H.  Describe in as much detail as possible why this experience is relevant with respect to the size of the overall task 
and to the requirements as described in Sections 4 and 5 of this SOW/PWS.  Size is defined as dollar value, number 
of personnel in similar skill sets, and/or number of users/hardware supported is similar in nature to the requirements 
identified in the PWS. Please reference back to Appendix A, Section 1.1 Past Experience (PE) “similar” language. 
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APPENDIX D 

PRICING SPREADSHEET 

(See Attached Excel File) 
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	1.0 INTRODUCTION
	The C-130H2 Multi-Mission Crew Trainer (MMCT) is a full-scale replica of the C-130H2 cockpit. It provides pilot, copilot, and flight engineer training systems that are fully populated with touch-screen switches, knobs, and displays that are representa...
	The ANG requirement is for the C-130 MMCT device to be delivered to sixteen (16) ANG contiguous United States (CONUS) locations, and will require training system support and field support through the implementation of a C-130 MMCT Training System Supp...
	1.1 Relocatable Simulation Shelter (RSS)

	A Relocatable Simulation Shelter (RSS) is a self-contained, purpose-built, weatherproof, electrically powered, climate-controlled, and protected environment for the human occupants and simulator training device(s). The RSS includes self-contained envi...
	The RSS is considered part of the C-130 MMCT device equipment, and as such, the C-130 MMCT TSSC shall be responsible for the OM&S of the RSS.
	1.2  C-130 MMCT LOCATIONS
	1.2.1 C-130 MMCT Connectivity to Combat Air Forces (CAF) Distributed Mission Operation (DMO) Connectivity

	The C-130 MMCT CAF DMO connects via Air Reserve Component Network (ARCNet). The Distributed Training Operations Center (DTOC) at the 132 FW in Des Moines operates and maintains the ARCNet.  The DTOC organizes DMO events for ANG and Air Force Reserve C...
	1.3 Scope

	The period of performance (PoP) for this effort is for one (1) base year, and four (4) option years, from date of award.
	2.0 REFERENCE DOCUMENTS
	Unless otherwise specified, the following documents and the version in effect on the date of the contract award shall form a part of this PWS to the extent specified herein. Not all are explicitly referenced in this PWS. Replaced reference documents s...
	2.1.1 Order of Precedence in Contractual Requirements

	3.0 PERFORMANCE REQUIREMENTS
	3.1 Program Management/Systems Engineering
	3.1.1 Program Management


	The Contractor shall plan and manage daily operations and activities associated with providing this requirement to ensure the necessary processes and activities are performed to provide an effective and acceptable system. The Contractor shall employ e...
	The Contractor shall provide technical support to the program office throughout the duration of this effort. This includes post-installation support, which includes, but is not limited to: development of engineering and technical data, responding to r...
	The Contractor shall provide a master schedule, to include development, delivery, installation and test schedule, for Government review and approval, within six (6) weeks of award.
	The Contractor shall be responsible for storage, staging, and deployment of any equipment and materials provided as part of this project, unless otherwise mutually agreed upon by the Government and the Contractor.
	The Contractor shall submit a monthly status report (MSR) summarizing accomplishments, risks, travel, and any comments and/or concerns of note.
	3.1.1.1 Risk Management

	The Contractor shall implement an integrated risk management program. The Contractor shall perform continuous and comprehensive risk analysis efforts to identify, prioritize, and manage all risks. The Contractor shall propose alternatives to mitigate ...
	The Contractor shall include Government-identified risks in their risk management program. The Contractor shall use Air Force Pamphlet 63-128, Chapter 12 as a guide to developing the risk management program.
	3.1.1.2 Associate Contractor Agreements (ACAs)

	The Contractor shall enter into Associated Contractor Agreements (ACAs), as required, for any portion of the contract requiring joint participation in the accomplishment of the Government’s requirement.  The agreements shall include the basis for shar...
	As necessary for specific tasks, the Contractor shall enter into ACAs for exchanging data, accessing and using third party software and equipment, receiving technical support, working interface issues, and/or agreeing on equipment use and time. At a m...
	ACAs shall include the following general information:
	3.1.1.3 Subcontractor Management

	The Contractor shall manage and integrate subcontractors into the program in accordance with (IAW) the Program Management Plan (PMP). The Contractor shall ensure the requirements of this contract are consistently applied to all subcontracts and associ...
	3.1.2 Cost, Schedule, and Performance Control

	The Contractor shall provide a contractor-format, cost burn-rate report, on a monthly basis. The cost report should be categorized into the following eight categories:
	The Contractor shall reflect total budget for each cost category, amount used as of report date, and burn-rate percentage.
	3.1.3 Reviews and Meetings
	3.1.3.1 Program Meetings
	3.1.3.1.1 Post Award Conference
	3.1.3.1.2 Program Management Review (PMR)
	3.1.3.1.2.1 PMR Content

	3.1.3.1.3 Monthly Program Teleconference

	3.1.3.2 Conferences, Evaluations, and Demonstrations


	CDRL B0026, DI-MISC-81943, Trip/Travel Report
	3.1.4 Quality Assurance
	3.1.4.1 Quality Assurance (QA) Plan
	3.1.4.2 Quality Control Audits


	The PCO designated COR will verify the Contractor’s performance at these locations. The COR will have access to the Contractor’s records/documentation to confirm contractual requirements are met before verifying and recommending payment for supplies/s...
	The Contractor shall provide assistance during Government quality assurance inspections and audits upon request. The COR will document all discrepancies found during Government inspections, audits and surveillances on Corrective Action Requests (CARs).
	3.1.4.2.1 Performance Standards and Performance Requirements Summary (PRS)

	Table 5 provides the Services Summary (SS) portion of the C-130 MMCT QA Surveillance Plan.  These SS elements shall be used to evaluate the C-130 MMCT prime contract holders’ performance and success.  The Contractor Performance Assessment Report (CPAR...
	3.1.5 Data Rights

	All documentation, equipment and media, including all source material/files/etc., developed and/or maintained under this contract are the sole property of the Government, without any restrictions or limitations, upon delivery to and acceptance by the ...
	3.1.5.1 Proprietary Data

	No proprietary hardware or software shall be included in any modifications or updates to the C-130 MMCT Training System, unless specifically identified by the Contractor and approved by the PCO.  At a minimum, the Contractor shall provide Government-u...
	3.1.5.2 Electronic Data

	The Contractor’s electronic data management system shall provide the Government the capability to download, review, comment and approve Contractor-generated data, with an appropriate audit trail.
	3.1.5.3 Design Data

	For modifications (i.e., ECPs or TSSC tasks), the Contractor shall be responsible for the collection of all design data necessary to comply with the requirements of the contract. The Contractor shall enter into agreements with any required Contractor ...
	The Contractor shall maintain the design data and other required data to ensure that C-130 MMCT configuration is tracked as changes occur and that training system hardware/software baselines are clearly traceable to specific data or revisions thereto....
	3.1.6 Contractor and Government Furnished Items and Responsibilities
	3.1.6.1 Contractor Furnished Items and Responsibilities


	Unless otherwise stipulated, the Contractor shall furnish or provide all personnel, personnel management and supervision, all related internal supporting business functions (including background and “overhead” personnel), materials, supplies, equipmen...
	The Contractor shall be required to acquire property in support of the services of this contract, and its subsequent task orders.  Contractor Acquired Property (CAP) is defined as property procured by the Contractor, whereby the Government has TITLE a...
	3.1.6.2 Government Furnished Property/Equipment/Information (GFP/E/I)

	The Government will provide access to the appropriate Government-owned reference materials, facilities, and equipment necessary in the performance of this effort. As appropriate, the Government will provide the necessary materials and services that in...
	Any property furnished by the Government during the life of this contract shall be tracked by the Contractor.  This includes any hardware, software, or supplies that the Contractor shall acquire, install, maintain and provide at the direction of the C...
	The Government will provide oversight of the classified security program at Government facilities. As part of the oversight activity, the Government will provide the Contractor access to Government facilities/areas that house the C-130 MMCT device, an...
	In addition, the Government will provide access to all Government facilities as necessary, including sponsorship for access to non-Government facilities, for execution of all contractor tasks.
	If additional GFP/GFE is required, the contractor shall forward a request to the Government at least thirty (30) days before the need date.  All GFE or GFP shall be returned, or incorporated into the deliverables of this Module, upon completion of the...
	3.1.6.3 Handling and Safeguarding of Government Property
	3.1.6.3.1 Property Damage
	3.1.6.3.2 Government Property Disposal/Disposition


	By direction of the PCO or COR, the Contractor shall turn over spares, support equipment, and other assets that are no longer serviceable IAW the contract and the current FAR Part 45.6 provisions. If approved by the GPO, the Contractor shall dispose o...
	If PCARSS is unavailable to the program, the Contractor shall transfer or dispose of items via processes approved by the GPO and/or local base authorities.
	3.1.6.4 Hazardous Waste

	The Contractor shall manage Hazardous Materials, including those embedded in the system or used during operation or maintenance, as an element of the Systems Engineering process. The training system shall not generate or use Class I or Class II Ozone ...
	The Contractor shall comply with the host installation hazardous material management (applicable when hazardous materials are used during operations and maintenance activities), hazardous waste disposal (applicable when system operation or maintenance...
	The Contractor shall be responsible for the proper handling, storage, transportation, and disposal of all hazardous waste resulting from performance on this contract IAW AFI 32-7042 and the host base directives and guidelines, if operating on a Govern...
	3.1.7 Environment, Safety, and Occupational Health (ESOH)

	The Contractor shall comply with the Occupational Safety Health Act (Public Law 91-596) and specific health and safety requirements identified in this PWS. The Contractor shall comply with the health and safety rules of the local Government installati...
	The Contractor shall take reasonable steps and precautions to prevent accidents and preserve the health and safety of Contractor and Government personnel performing or in any way coming in contact with the performance of the requirements as defined in...
	3.1.7.1 System Safety

	The Contractor shall establish, document and update a System Safety Program IAW MIL-STD-882E and best commercial practices. At a minimum, the Contractor shall comply with Sections 3 and 4 IAW MIL-STD-882E, and apply other sections as required. The Con...
	The Government reserves the right to identify additional hazards and report them to the Contractor for resolution.  The Contractor shall analyze, eliminate, and minimize hazards. Designs shall comply with ESOH laws and regulations and AFI 91-203 to mi...
	The Contractor shall ensure that the system safety designed into the training system devices shall not be degraded or compromised. The Contractor shall assess and summarize all risks assumed during test and operation, identify safety features of the s...
	3.1.8 Packaging, Handling, Storage, and Transportation (PHS&T)

	The Contractor shall be responsible for packaging, handling, labeling, and shipment of C-130 MMCT equipment such as spares, software, and consumables via appropriate modes of transportation. The Contractor shall identify and manage any items requiring...
	The Contractor shall comply with ASTM D3951-10 and MIL-STD-129R for marking when commercial packaging is specified.  The Contractor shall provide PHS&T data to the Government for new and modified items when the packaging data has changed.  The Contrac...
	3.1.9 Program Security

	The Contractor shall comply with local base standards for safety and security, and shall maintain security for all facilities they occupy/manage IAW host base security requirements.
	The Contractor shall protect For Official Use Only (FOUO) and classified material from unauthorized access.  The Contractor shall report all security violations and/or anomalies immediately to the COR and GPO.
	The Contractor shall ensure system security plans to support the routine operation and maintenance of C-130 MMCT components at the collateral SECRET level IAW CAF DMO security requirements. CAF DMO security requirements are outlined in the Security St...
	3.1.9.1 Acquisition Systems Protection
	3.1.9.1.1 Acquisition Program Security
	3.1.9.1.2 System Security
	3.1.9.1.2.1 System Security Plan (SSP)



	The Contractor shall develop and maintain an overall program System Security Plan (SSP) IAW the OTI AO job aid for RMF implementation.  The Security Plan provides an overview of the security requirements for the system, system boundary description, th...
	If there is already an existing security plan and ATO, the TSSC will review for updates. The Contractor shall submit a draft System Security Plan to the Government no later than ninety (90) days after contract award.  The Contractor shall perform fina...
	The Contractor shall develop, maintain, and implement all procedures for cryptographic keying material loading (if applicable), as directed by the Government.
	The Contractor shall provide a separate system for classified data management in Contractor facilities with oversight y DSS or other approved authority. On DoD installations, the Contractor shall utilize approved DoD systems for classified data manage...
	Note: If there is a conflict between DD Form 254 and this PWS, the DD Form 254 shall take precedence. If a conflict is found, the Contractor shall immediately contact the PCO.
	The SSP must be finalized no later than ninety (90) days before an ATO submission.  If the SSP plan is updated, the Contractor will ensure the SSP reflects the current system security plan, configurations and practices.
	3.1.9.1.2.2 Vulnerability Management Plan (VMP)

	The Vulnerability Management Plan (VMP) outlines the complete cycle of identification, classification, remediation, and mitigation of vulnerabilities. Vulnerability management includes patching, tracking, and testing.
	For new programs without existing/prior program documentation, the Contractor shall submit a draft Vulnerability Plan to the Government no later than ninety (90) days after contract award. The Contractor shall perform final submission after receiving ...
	3.1.9.1.2.3 Other System Security

	The Contractor shall develop, maintain, and implement all procedures for cryptographic keying material loading (if applicable), as directed by the Government.
	The Contractor shall provide a separate system for classified data management in Contractor facilities, with oversight by DSS or other approved authority. On DoD installations, the Contractor shall utilize approved DoD systems for classified data mana...
	Note:  If there is a conflict between DD Form 254 and this PWS, the DD Form 254 shall take precedence. If a conflict is found, the Contractor shall immediately contact the PCO.
	3.1.9.1.3 Information Security

	The Contractor shall execute the training system program IAW DoD 5220.22-M, National Industrial Security Program Operating Manual (NISPOM), DoD Instruction 5200.01, and the DoD Information Security Program.  The Contractor shall comply with all securi...
	3.1.9.2 Industrial Security
	3.1.9.3 Physical Security
	3.1.9.3.1 Contractor Facility Physical Security
	3.1.9.3.2 Contractor Physical Security of Government Facilities


	The Contractor shall be responsible for ensuring all mandated physical security requirements are met.  The Contractor shall brief personnel on their responsibilities regarding maintaining physical security, including Open Storage documentation and app...
	The Contractor shall enforce local, USAF, and DoDIs on controlled and prohibited items inside the secure area.  At the end of each workday, the Contractor shall secure Government facilities, equipment, and materials local directives. The Contractor sh...
	3.1.9.3.2.1 Access Control System
	3.1.9.3.2.2 Government Facilities Key and Combination Control
	3.1.9.3.2.3 Contingency Procedures for Government Facilities
	3.1.9.4 Personnel Security
	3.1.9.4.1 Security Training
	3.1.9.4.1.1 Program Protection Awareness Training
	3.1.9.4.1.2 Cybersecurity Contractor Training and Certification



	The Contractor shall ensure that personnel accessing information systems have the proper and current cybersecurity certification to perform cybersecurity functions IAW DoD 8570.01-M.  The Contractor shall meet the applicable cybersecurity certificatio...
	The Contractor/subcontractor shall maintain a listing by name and title of each Contractor/subcontractor employee working under this contract that has completed the required training. Upon request by the Government, the Contractor shall provide docume...
	3.1.9.5 Operational Security (OPSEC)

	The Contractor shall apply Operations Security (OPSEC) principles and practices to reduce program vulnerability from successful adversary collection and exploitation of critical information.  The Contractor shall participate/comply with the Base/Opera...
	The Contractor shall provide an analysis of current and future security requirements, as necessary, and implement/maintain OPSEC procedures for all program and project efforts at all levels of necessary classification IAW DoD 5220.22-M and as listed o...
	3.1.9.6 Cybersecurity

	The C-130 MMCT, when connected to CAF DMO, is categorized as: Confidentiality (Moderate), Integrity (Low), Availability (L).  Currently no training or maintenance management systems are connected to the C-130 MMCT.
	The Contractor’s Cybersecurity Program shall be managed through the Risk Management Framework (RMF) consistent with the principles established in National Institute of Standards and Technology (NIST) Special Publication (SP) 800-37 and IAW DoDI 8510.0...
	The Contractor shall integrate Cybersecurity into the overarching Systems Engineering process as well as Cybersecurity events and activities included on the C-130 MMCT master schedule. The Contractor shall identify, manage, and verify Cybersecurity re...
	Cybersecurity controls shall be evaluated IAW the latest OTI Job Aid for RMF Implementation and baseline priorities as documented in the OTI RMF Portal (https://cs.eis.af.mil/sites/10382/SitePages/Home.aspx).  Security controls shall be implemented th...
	The Contractor shall continue to implement the DoD best practices of Cybersecurity which include confidentiality, integrity, availability, authentication, and non-repudiation. Cybersecurity requirements shall be integrated into the overall Test and Ev...
	The Contractor shall deliver required artifacts via eMASS for ISSM review and submittal to the Authorizing Official (AO) IAW https://cs1.eis.af.mil/sites/lvcao/Expected%20Artifacts/Home.aspx , part of the OTI Authorizing Official Support Site.  An add...
	3.1.9.6.1 Information System Security Officers (ISSO)

	The Contractor shall appoint qualified personnel to serve as program Information System Security Officers (ISSOs). The ISSOs shall be responsible for performing a comprehensive evaluation of all aspects of the security features of the C-130 MMCT Cyber...
	Currently, for the C-130 MMCT program, there is a Contractor ISSO at the TSSC performing Information Assurance Technical (IAT) Level II (IT Security Engineer) duties. At the typical ANG unit, the COMS shall provide oversight of the cybersecurity.
	The Contractor IAT II ISSO should have access to a simulator for testing and remediation of applied security measures before they are deployed and installed on the sites’ simulators.  Ideally, testing and remediation would occur at the TSSC, but the I...
	3.1.9.6.1.1 Certification Requirements
	3.1.9.6.1.2 ISSO Duties and Responsibilities
	3.1.9.6.2 Authority to Operate (ATO)

	The Contractor shall complete and/or maintain the required assessments and analysis documentation necessary to maintain an ATO. The Contractor shall document the security posture of the system in the SIPRNet based eMASS system.
	The Contractor shall use the systems engineering process to incorporate the applicable security controls into the requirements, design, and integration and testing processes for all modifications/changes to all devices.
	The Authorization and Assessment (A&A) packages shall include supporting analysis documentation for, but not be limited to, the following:
	3.1.9.6.3 Authorizing Official (AO) Specific Instructions

	The Contractor shall comply with AO specific instructions and priorities. Currently, those AO specific instructions include device vulnerability scanning, device virus scanning, and registration of system controls into an automated information system ...
	3.1.9.6.4 Security Baseline Documentation
	3.1.9.6.4.1 System Security Plan


	CDRL B021: DI-MGMT-82001/T DOD Risk Management Framework (RMF) Package Deliverables (SP & TP)| Security Plan and Test Plan
	3.1.9.6.4.2 Architecture Analysis Report

	CDRL B020: DI-MGMT-81845/T, - Information Assurance (IA) Design Review Information Package (DRIP)
	3.1.9.6.5 Program Protection

	The Contractor shall implement program protection standards and guidance described in DoD Instruction 5200.39, Critical Program Information (CPI) Identification and Protection within Research, Development, Test, and Evaluation (RDT&E), to prevent fore...
	3.1.9.6.5.1 Supply Chain Risk Management (SCRM)

	The Contractor shall develop and implement a SCRM process that implements the appropriate elements of control of SA-12 of NIST SP 800-53. Critical elements should be judged for their Security Category (SC) IAW Federal Information Processing Standards ...
	The Contractor shall alert the program office regarding any counterfeit parts discovered. The Contractor shall alert industry and Government via the Government-Industry Data Exchange Program (GIDEP) as referenced in AFI 63-101/20-101. A National Secur...
	CDRL B022: DI-MISC-81832, Counterfeit Prevention Plan  CDRL B023: DI-SDMP-81748, Parts Management Plan
	3.1.9.6.5.2 Counterfeit Protection Plan (CPP)

	The Contractor shall develop and implement a Counterfeit Prevention Plan (CPP) that also meets requirements of security control SA-19 of NIST Special Publication 800-53 to prevent the inclusion of counterfeit parts or parts imbedded with malicious log...
	As part of the CPP process, the Contractor shall provide certificates of conformance and acquisition traceability for the Original Component Manufacturers and distributers (franchised and independent) in the supply chain.
	Manufacturers certificates of conformance shall include, at the minimum, the manufacturer’s name and address, the manufacturer or buyer’s part number and dash number, the signature or stamp with title of seller’s authorized personnel signing the certi...
	Acquisition traceability includes the name and location of all supply chain intermediaries from the part manufacturer to the direct source of the product.
	These forms and documentation shall be delivered with the end item and each shipment.
	3.1.10 Contractor Personnel

	The Contractor shall manage personnel in accordance with IAW DoD 8570.01-M and AFMAN 33-285, and shall comply with the Defense Federal Acquisition Regulation Supplement (DFARS) 252.239.7001, as well as all cybersecurity requirements stipulated in the ...
	3.1.10.1 Contractor Personnel Requirements

	The Contractor shall accomplish the assigned work by employing and utilizing qualified personnel with appropriate education, training, experience, and security clearance. All Contractor personnel associated with the program must obtain and maintain a ...
	Contractor personnel shall present a neat appearance and be easily recognized. In accordance with DFARS 211.106, the Contractor personnel shall identify themselves as Contractor personnel by introducing themselves or being introduced as such, and by d...
	The Contractor shall not employ any person who is an employee of the United States Government if the employment of that person would create a conflict of interest, nor shall the Contractor employ any person who is an employee of the Department of Defe...
	3.1.10.2 Technician Qualifications

	The Contractor’s C-130 MMCT technicians shall be qualified, trained, and knowledgeable in the operation and maintenance of the C-130 MMCT and peripheral equipment, enabling them to perform the full range of required operation, maintenance, and support...
	The technician will also be referred to as the Contractor Operations and Maintenance Support (COMS) representative(s).
	3.1.10.3 Contractor Personnel at Government Locations

	Work will be performed at both the Contractor and Government facilities. When performing work at Government facilities, work will be accomplished during normal duty hours, unless otherwise approved by site personnel. Contractor personnel will not repo...
	3.1.10.3.1 Pass and Identification

	All Contractor personnel assigned to a base shall obtain Government required passes and long-term identification. The Contractor shall ensure employees return all passes and identification when personnel depart a site or separate from this contract.
	The Contractor shall comply with local security procedures, policies, and provide appropriate visitor data. This effort requires personnel to possess a security clearance at the SECRET level. The Contractor shall comply with the Information Assurance ...
	3.1.10.4 Contractor Manpower Reporting
	3.1.11 Training System Support Center (TSSC)

	The Contractor shall operate and maintain the TSSC at JBSA Randolph (San Antonio), TX. It is anticipated that at some point in the future (possibly as early as Fiscal Year 2019) the Contractor will have to relocate the TSSC from JBSA Randolph to the M...
	The Contractor shall provide adequate facilities for training devices (TDs), equipment, tools, supplies, spares, and TSSC personnel.
	The Contractor shall provide training systems support services, products, and the associated documentation to facilitate lifecycle support of training systems and devices.
	The Contractor shall consist of the personnel, equipment, software, hardware, engineering support, management systems, development, maintenance systems, and other resources necessary to manage the C-130 MMCT elements. The TSSC processes and organizati...
	The Contractor shall use TSSC equipment for C-130 MMCT projects only, unless otherwise approved by GPO.
	The Contractor shall perform tasks and support functions, which include but are not limited to, the following.
	3.1.11.1 Facilities Planning and Engineering

	If the TSSC is not located on a Government facility, the Contractor shall provide adequate facilities for training devices (TDs), equipment, spares, supplies, and personnel.
	3.1.11.1.1 Facility Appearance

	The Contractor shall maintain Government facilities under Contractor control (e.g., training system areas, TSSC, and associated shelters, rooms, and complexes) in a neat, clean, orderly and safe condition at all times. The Government may inspect site ...
	3.1.11.1.2 Facility Engineering

	The Contractor shall comply with the base/site facilities management programs. The Contractor shall assist in coordination of maintenance efforts between base, Contractor, and site personnel to ensure all needed repairs are accomplished, proper securi...
	3.1.11.2 Operations

	The Contractor shall operate in up to a CLASSIFIED environment, and:
	CDRL A004: DI-NDTI-80809B/T, Test/Inspection Report CDRL B001: DI-IPSC-81443A, Software User Manual CDRL B014: DI-SEES-81875, Configuration Management Plan
	3.1.11.2.1 Contractor Operations & Maintenance Support (COMS)

	The Contractor shall provide field support by obtaining one (1) Contractor Operations & Maintenance Support full-time equivalent (FTE) representative, at each of the installed C-130 MMCT locations. COMS representative responsibilities are outlined in ...
	3.1.11.2.2 Training System Maintenance

	The Contractor shall perform applicable on-equipment inspections, preventative maintenance, replacement of parts, disassembly/reassembly, calibration, testing, and operational checks to correct training device malfunctions and verify proper serviceabl...
	3.1.11.2.3 Training Degrade/Field Issue Priorities and Tracking
	3.1.11.2.4 Deficiency Tracking

	The Contractor shall establish and maintain a deficiency tracking system to identify trends and improve sustainment activities, including the following data points:
	The Contractor shall investigate the tracked discrepancies based on the priority codes assigned by either the test team or the GPO.
	3.1.11.2.5 Training Device Availability
	3.1.11.2.6 Logistics Support
	3.1.11.2.6.1 Maintenance Documentation
	3.1.11.2.6.2 Sustainment and Modifications


	The Contractor shall study, recommend, develop, and upon Government configuration control board (CCB) approval, implement C-130 MMCT hardware and software upgrades and non-recurring integrations, as required, to improve/increase C-130 MMCT functionali...
	3.1.11.2.7 Sustaining Engineering

	The Contractor shall provide sustaining engineering services for designing and developing system modifications, upgrades and enhancements, investigation and correction of design and materiel deficiencies, reverse engineering, mishap investigations, st...
	3.1.11.2.8 Modifications Accomplished by the TSSC

	All C-130 MMCT systems will be upgraded under a Configuration Management (CM) process to maintain common configurations. Upgrade activities may begin only after Government acceptance of recommendations and shall be authorized via issuance of a new ITS...
	The Contractor shall possess and sustain a corporate capability to incorporate technical modifications into the C-130 MMCT. This includes the ability to modify training devices, software, and hardware to maintain configuration concurrency. The Contrac...
	The TSSC tasks, in support of modification efforts, shall include:
	The Contractor shall not make unauthorized modifications to the training system or equipment. All modifications shall be coordinated and/or developed by the TSSC, and implemented only after Government approval.  Modifications shall include training of...
	The Contractor shall be responsible for all modifications to the training devices once integrated.  The following requirements apply to all modifications.
	3.1.11.2.9 Systems Engineering

	The Contractor shall implement systems engineering processes to ensure the integration of program requirements into the products and services. The Contractor shall use ANSI/EIA 632 as a guide for Systems Engineering, for execution of all technical pro...
	3.1.11.2.9.1 Technical Reviews
	3.1.11.2.9.2 Technical Interchange Meeting (TIM)

	Technical Interchange Meetings (TIMs) shall be informal meetings with the primary purpose of an interchange of information between the ANG and the Contractor. TIMs shall be forums for the discussion of contract and engineering change requirements prio...
	The Contractor shall incorporate TIMs with other program reviews, where possible. These meetings may be used to define or clarify new/modified system requirements and review progress on trade studies. TIMs shall also be conducted as design reviews for...
	3.1.11.2.10 Software Development
	3.1.11.2.10.1.1 Software Requirements and Architecture Development and Review
	3.1.11.2.10.1.2 Software Test

	3.1.11.2.11 Hardware Design
	3.1.11.2.12 Qualification And Test
	3.1.11.2.12.1 Test Planning
	3.1.11.2.12.2 Trainer Qualification and Test
	3.1.11.2.12.3 Simulator Certification (SIMCERT)

	3.1.11.2.13 Fidelity of Training Devices
	3.1.11.2.14 General Trade Studies
	3.1.11.2.15 Visual Database Support
	3.1.11.2.16 C-130 MMCT Help Desk

	In addition to the on-site support, the Contractor shall maintain a single Help Desk for on-call support for all fielded C-130 MMCT units.  The Help Desk shall be manned during TSSC business hours. The Contractor shall establish and maintain a means t...
	The Contractor shall respond to Help Desk and/or on-call request within two (2) hours of the next business day to messages left during non-manned hours.  The Contractor shall provide qualified technician(s) within 48 hours for any maintenance issues t...
	3.1.11.2.17 Combat Air Forces (CAF) Distributed Mission Operations (DMO)

	The Contractor shall work with the DMO community to develop the C-130 MMCT DMO interface to the full CAF DMO standard.  The Contractor shall work with the SMEs to identify changes to the current DMO interface which shall reside in the Host Computer So...
	The Contractor shall be responsible for CAF DMO support which shall include the following:
	The Contractor shall provide the resources and effort to support the C-130 MMCT participation in the Air Force DMO training exercises. This support shall include DMO working group participation, verification and validation of standards compliance, and...
	When operating in a DMO environment, the C-130 MMCT will operate at the SECRET level.  At sites with on-site TSSC A+/Security+ certified COMS representative, The Contractor shall follow all applicable security procedures.
	3.1.11.2.17.1 CAF DMO Compliance

	The Contractor shall ensure C-130 MMCT networked training capabilities are maintained and operated IAW established CAF DMO standards and integration plans by proactively employing systems engineering, quality assurance, and operating management practi...
	3.1.11.2.17.2 CAF DMO Support

	The Contractor shall provide planning and interactive support during Distributed Mission Operations (DMO) and periods of changing requirements to support real world events, missions, exercises, and demonstrations. The Contractor shall also provide DMO...
	3.1.11.2.17.3 CAF DMO Modifications

	The Contractor shall ensure that any Contractor modifications made to the C-130 MMCT maintain the current DMO compliance baseline and do not negatively impact or restrain future DMO capabilities.
	The Contractor shall possess the capability to integrate and implement CAF DMO modifications, standard updates, and software/hardware changes to maintain compliance with the most recent CAF DMO requirements.
	3.1.11.2.17.4 CAF DMO Program Management Review

	The Contractor shall attend semi-annual program reviews for the CAF DMO contract effort.  The program reviews shall address specific topics or issues as requested by the GPO, address status of activities between management reviews, address planned act...
	3.1.11.2.18 Configuration Management (CM)

	The Contractor shall follow and implement their GSA Configuration Management Plan (CMP) to this C-130 MMCT program.
	The Contractor shall implement a configuration management program that reports any major changes or upgrades to the system baseline (hardware and software) to the Government for evaluation of impacts to the cybersecurity posture and preserves device/s...
	The Contractor shall support reaccreditation as required due to major upgrades affecting the Cybersecurity posture of the system. The Contractor shall support cybersecurity A&A efforts by providing and maintaining technical data, drawings, and documen...
	3.1.11.2.18.1 Configuration Management Plan (CMP) Implementation
	3.1.11.2.18.2 Configuration Baseline Management

	The Contractor shall be responsible for configuration management, maintenance, and modifications of the Training System Product Baseline (PB), which shall be maintained and managed out of the TSSC.  The training system product baseline includes hardwa...
	Any modification to the PB, that is deemed too large or beyond the capability of The Contractor shall be handled under a separate ECP/CCP as requested and approved by the Government.
	3.1.11.2.18.3 Functional Baseline Configuration Identification

	The Contractor shall update and document the functional baseline for the training system whenever a change that impacts configuration is made to the training system.  The functional baseline shall be in the form of system and product specifications, p...
	3.1.11.2.18.4 Change Management

	The Contractor shall establish a systematic and measurable process for managing product configuration changes and variances.  The Contractor shall not execute any upgrades or design changes without the proper Government Configuration Control Board (CC...
	3.1.11.2.19 Change Proposals

	Change proposals shall be “stand alone” documents which fully relay the scope of the effort (to include implementation and requirements), impact on all areas (schedule, hardware, software, initial spares, facilities, etc.), underlying assumptions; and...
	3.1.11.3 Documentation

	Refer to Paragraph 3.10.
	3.2 Contractor Logistics Support (CLS)/COMS Activities

	The Contractor shall provide Contractor Operations and Maintenance Support (COMS) on-site at all units with C-130 MMCT devices. The COMS representative shall be fully qualified, trained, and knowledgeable in the logistics support, maintenance, and ope...
	The COMS representative shall operate the instructor station if a trainee is in the C-130 MMCT during COMS duty hours for non-DMO training, but the COMS representative is not required to provide instruction. Work hours and work days shall be establish...
	For any period greater than five (5) calendar days which the regular COMS representative is not available to support C-130 MMCT operations, the Contractor shall be required to have a replacement available.
	3.2.1 Training System Operations
	3.2.1.1 Distributed Mission Operations (DMO)


	The COMS representative shall support the C-130 MMCT during Government CAF DMO operations and ANG Duty Weekend training. Government training period days can vary based on unit duty days and training requirements. For DMO training, the COMS person shall:
	The COMS representative shall support and maintain training and operations in a networked environment. The Contractor shall support virtual exercise events as directed. TSSC support of DMO shall include integration testing and model/database installat...
	3.2.1.1.1 DMO Hardware/Software Maintenance and Testing
	3.2.1.2 RSS Support
	3.2.1.3 Support Equipment Maintenance

	The Contractor shall document total maintenance support on C-130 MMCT support equipment and components, including tests, alignments and adjustments.
	The Contractor shall report monthly availability and utilization statistics, and shall provide summaries during PMRs. All training device deficiencies shall be corrected within 16 work hours of an identified deficiency.  The Contractor shall strive to...
	3.3 Software and Software maintenance

	The Contractor shall manage and maintain recurring software licenses and support, maintenance licenses, software/system integration labs (SILs), and software revision updates.
	The Contractor shall plan, develop, test, integrate, and/or deliver software upgrades, as part of field support activities, to the C-130 MMCT site, as required, to include the modification of existing, Government-provided National Training Center (NTC...
	The Contractor shall support activities required to develop, integrate, test, field, and field test hardened, IA-compliant software loads.
	3.3.1 Software maintenance

	The Contractor shall possess and sustain a corporate capability to incorporate technical modifications into the C-130 MMCT. This includes the ability to modify training devices, software, and hardware to maintain configuration concurrency. The Contrac...
	3.3.2 Concurrency Upgrades

	The Contractor shall maintain C-130 MMCT concurrency, where appropriate for equipment used in the field, and keep the simulated equipment current when deemed important by the GPO. The Contractor shall ensure that concurrency modifications have been in...
	3.3.3 Technology Insertion

	The Contractor shall research, select, evaluate, test, verify, validate, install, and deploy new technology as necessary and as directed by the Government to ensure that the fielded C-130 MMCT remains supportable in accordance with the supportability ...
	The Contractor shall perform cost benefit analysis of candidate products for technology insertion, and provide necessary information to support the integrated product team (IPT) and CCB decisions.
	The Contractor shall provide and maintain an item interchangeability matrix of all line-replaceable units (LRUs) and shop-replaceable unit (SRUs) within the C-130 MMCT. The Contractor shall include the relation of the C-130 MMCT software to LRUs and S...
	3.3.3.1 Windows 10 Upgrade
	3.4 SPARES
	3.4.1 Government Spares and Consumables


	All commodities/devices/hardware/hardware licenses, etc. purchased hereunder shall become Government furnished property at the time the items are paid for under the terms of this order.
	The Contractor shall manage all C-130 MMCT program consumables, such as basic office supplies, cleaning supplies, and minor hardware. The Contractor shall purchase all replacements as no-fee Cost Reimbursable items.
	The Contractor shall provide a proposed spare parts list, including pricing per unit, to maintain the full functionality and operability of the C-130 MMCT devices for a period of twelve (12) months beyond the standard warranty period of one year.
	Following Government acceptance of the proposed spare parts list, The Contractor shall procure and maintain an inventory, at the TSSC location, of spares necessary to maintain the full functionality and operability of the C-130 MMCT devices for a peri...
	Spares shall be identified in this module under the ODCs, and will be funded by the Government to ensure continued operability of the C-130 MMCT devices.  The Contractor shall include materials, including annual software maintenance renewals and softw...
	CDRL B002, DI-ILSS-80134A, Proposed Spare Parts List
	3.4.1.1 Government Spares and Consumables Warranty

	The Contractor shall provide warranty terms, which shall be submitted to the Government in response to this PWS.  The Contractor shall transfer all OEM warranties to the Government. The Contractor shall provide a warranty that provides upgrades, repai...
	The Contractor shall repair or replace C-130 MMCT hardware and software components, at no cost to the Government, during the standard OEM vendor warranty period, or a period of twelve (12) months, whichever is greater, unless the failure is the result...
	The TSSC, with written permission from the COR, GSA CO, and PM, may utilize all serviceable parts remaining after an asset has been condemned as BPR or BER to benefit other Government units being serviced/provided under the terms of the Core Task. At ...
	The Contractor shall arrange and fund all CONUS shipping (via commercial traceable shipment) of repair parts and equipment. The Contractor shall provide notice of shipment to the COR. No additional charges for shipping will be accepted. Delivery shall...
	3.4.2 Inventory Control

	The Contractor shall establish, maintain, update, and keep current a web-based inventory control system to track the status of the C-130 MMCT support assets, to include excess items submitted to PCARSS.  The Contractor’s inventory control system shall...
	The Contractor’s inventory control system shall be accessible to the Government for audit or review upon request.  The Contractor shall conduct an annual inventory audit as a joint effort with the Government.  The Contractor shall correct any deficien...
	3.4.3 Diminishing Manufacturing Sources/Shortages Parts Obsolescence

	The Contractor shall proactively identify diminishing manufacturing sources and obsolete items to remove/reduce the impact of device and trainer downtime. Upon identifying obsolete items, the Contractor shall notify the government of their intended ac...
	3.5 Equipment

	All commodities/devices/hardware/hardware licenses, etc. purchased hereunder shall become Government furnished property at the time the items are paid for under the terms of this order.
	3.5.1 Office Equipment and Supplies
	3.5.2 Tools and Support Equipment

	The Contractor shall manage, maintain, repair, replenish, update and calibrate all tools and test/support equipment (including equipment used for training) to meet device availability requirements.  Tool/test equipment inventory and accountability, in...
	3.5.3 Relocatable Simulator Shelter (RSS)

	The Contractor shall identify and procure equipment for the C-130 MMCT program, to include equipment required for RSS OM&S.
	The COMS representative shall be responsible for the timely reporting of any malfunctions or damage to RSS physical structure or electrical components; general housekeeping, including lighting or light bulb replacement; and the preventative maintenanc...
	Given the RSS is provided as GFE, COMS personnel will be responsible for following the ANG RSS Maintenance Requirements package provided by the manufacturer. Any additional support provided by the COMS representative will not include any type of RSS s...
	Any major modifications or upgrades of the structure or subsystems of the RSS will remain the responsibility of the Government.
	The Contractor shall not exceed yearly maintenance costs of $10,000 per RSS.
	3.5.4 Inventory Control

	The Contractor shall establish, maintain, update, and keep current a web-based inventory control system to track the status of the C-130 MMCT support assets, to include excess items submitted to PCARSS.  The Contractor’s inventory control system shall...
	The Contractor’s inventory control system shall be accessible to the Government for audit or review upon request.  The Contractor shall conduct an annual inventory audit as a joint effort with the Government.  The Contractor shall correct any deficien...
	3.5.5 Government Equipment Warranty

	The Contractor shall provide warranty terms, which shall be submitted to the Government in response to this PWS.  The Contractor shall transfer all OEM warranties to the Government. The Contractor shall provide a warranty that provides upgrades, repai...
	The Contractor shall repair or replace C-130 MMCT hardware and software components, at no cost to the Government, during the standard OEM vendor warranty period, or a period of twelve (12) months, whichever is greater, unless the failure is the result...
	The TSSC, with written permission from the COR, GSA CO, and PM, may utilize all serviceable parts remaining after an asset has been condemned as BPR or BER to benefit other Government units being serviced/provided under the terms of the Core Task. At ...
	The Contractor shall arrange and fund all CONUS shipping (via commercial traceable shipment) of repair parts and equipment. The Contractor shall provide notice of shipment to the COR. No additional charges for shipping will be accepted. Delivery shall...
	3.6 REPRESENTATIONAL SUPPORT

	The Contractor shall support conferences, demonstrations, exercises, and evaluation events, as requested by the GPO.
	The Contractor representative shall attend other conferences when requested by the GPO. All conference travel costs shall be reimbursed via a no-fee cost reimbursable Contract Line Item Number (CLIN).
	The Contractor shall provide manpower for the Air National Guard (ANG) booth exhibit and demonstrate the versatility and multiple-integration capabilities of ANG products which are essential to the continued modernization of modeling and simulation wi...
	3.7 relocation

	The Contractor shall provide and support relocation efforts of the TDs and/or TD components, RSS-es, equipment, and personnel, as identified by the GPO. Relocation efforts include, but are not limited to: shipping, delivery, installation, integration,...
	3.8 Travel

	The Contractor shall travel, as required or requested by the PCO, in support of the C-130 MMCT TSSC efforts and tasks. All travel costs shall be reimbursed via a no-fee cost reimbursable Contract Line Item Number (CLIN).
	3.9 Task Order Transition

	The Contractor shall support initial and follow-on contractual transition activities. These activities shall include, but are not be limited to: documenting transition activities in a transition plan, conducting inventory audits, transferring Governme...
	3.9.1 Initial Program Ramp-up

	At the start of program transition, the Contractor shall ramp up staffing and operations to ensure an orderly transition without impact on system operations. The Contractor shall be fully staffed by the time the Contractor becomes 100 percent responsi...
	The Contractor shall accomplish the following tasks within the transition period:
	3.9.2 Follow-on Transition Activities
	3.9.2.1 Transition to Successor


	The Contractor shall, during the last sixty (60) days of this contract or any extension thereto, provide all support to the Government and successful offeror ensuring an orderly transition to minimize the impact on system operation. At a minimum, the ...
	At the conclusion, any GFP at the Contractor’s facility shall be shipped at the future Contractor’s expense to a destination determined by the Government PCO. The Contractor shall ensure that the training device fidelity does not degrade during this t...
	3.9.2.1.1 Logistics Support Package (LSP)

	The Contractor shall perform and document an inventory of the logistics support package (LSP), with Government oversight in the last fifteen (15) days prior to contract expiration or any extension; any follow-on Contractor(s) also has the right to wit...
	The Contractor shall conduct an inventory to ascertain the existence and serviceable condition of these items. The Contractor shall be responsible for replacing any items missing or damaged beyond normal wear and tear at the end of the contract perfor...
	3.9.2.1.2 Spares and Support Equipment (SE) Inventory
	3.9.2.1.3 Facilities
	3.9.2.1.4 Data
	3.10 Deliverables
	3.10.1 Contract Data Requirements List (CDRL) Deliveries
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